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PART 1 
 

SCOPE OF WORK  
 

 

1-1 Scope of Work  
 
A. The work consists of furnishing all labor, materials, equipment and services 

necessary to complete the removal and replacement of concrete sidewalks, 
curbs and gutters, driveways, curb ramps, and miscellaneous concrete 
repairs as may be requested within the City of Foster City on an as needed 
basis during the term of the contract.  All work shall include necessary traffic 
control.  The locations of work will be throughout the City.  Concrete 
replacement shall be completed within thirty (30) calendar days from 
commencement of work.  Work shall commence within fourteen (14 calendar 
days) of notification by the City. 

 
C. The City reserves the right to add or delete any identified work.  All work 

performed shall be measured and paid based on the contract unit prices 
identified in the proposal schedule.  The unit prices shall not be subject to 
change based on the addition or deletion of work.  

 
1-2 Location and Description of Work  

 
The work to be performed, in general, consists of removing and replacing 
damaged sections of existing concrete sidewalk, curb, gutter, curb ramp, and 
driveway; repairing sections of failed asphalt concrete pavement; and minor 
concrete repair relating to curb inlet lid replacements.  The work shall include traffic 
control, saw cutting, excavation, backfilling, compaction; installation of root 
barriers, patching asphalt conforms adjacent to new gutters, and clearing and 
grubbing.  Locations of work will be throughout the City of Foster City.   

 
To provide guidance to the proposers in preparing the proposal schedule, the 
type of work expected to be performed is as follows: 

 
 

 
A. Project Areas:   
 

The City will issue work orders to the Contractor to perform 
repair/replacement  of sections of sidewalk or lengths of curb or gutter, or 
perform other concrete repairs as listed in Part 2—Proposal Schedule at 
one or more locations during the term of the contract. While there will be no 
minimum quantities for work the City will use its best efforts to ensure that the 
work order contains no less than one thousand (1000) square feet of 
sidewalk, two hundred (200) linear feet of curb and gutter and eight (8) curb 
ramps.  The City will also use its best efforts to group work so that a 
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minimum length of curb and gutter to be replaced would be six (6) lineal feet 
and sidewalk would be five (5) lineal feet.  The quantities may not be 
continuous sections.  Instead, they may be the sum total of small sections on 
various streets.   
 
All work performed shall be measured and paid for based on the contract unit 
prices listed in Part 2 - Proposal Schedule. 

 
1-3 Duration of Contract  
 

The Sidewalk Repair & Replacement Project will be for a contract period of two (2) 
years. The contract start date will be determined after approval of the agreement 
by the Foster City City Council.  The target date for Council approval is June 2, 
2014. 

 
1-4 Conditions  
 

A. In submitting a proposal for this project, the Contractor acknowledges that 
they are familiar with all conditions and requirements included herein. 

 
B. The Contractor shall be responsible for ensuring that all work performed on 

this project is in strict compliance with the applicable Codes, regulations, and 
project requirements. 

 
C. The Contractor shall obtain and pay for all permits, licenses and any other 

related fees required for this work.  The Contractor shall possess and 
maintain a current State of California Class "A" license and a City of Foster 
City Business License throughout the duration of the contract. 

 
D. The Contractor shall maintain insurance provisions as required in the 

contract. 
 
1-5 General  
 

A. Contractor shall assign and identify one person that the City can contact 
regarding the work throughout construction. 

 
B. Contractor shall be responsible for jobsite security, safety, and cleanliness 

and shall properly barricade, secure, and delineate all areas from the time 
work begins until the work is complete and the areas are opened for use. 

 
C. Any excavated areas shall not be left open over the weekend.    All significant 

phases of concrete work must be completed within the same week (Monday 
to Friday) as they are started.  Debris cannot be stored on site and must be 
removed promptly. See Traffic Control section.   

 
  



Q:\PubWorks\PROJECTS\Sidewalks\RFP\060214MM_Sidewalk Repair & Replacement - RFP.docx   
             5 

D. Contractor’s activities shall be limited to the hours between 8:00 AM and 4:00 
PM Monday through Friday on all streets except Boulevards.  Work hours 
shall be limited to 9:00AM to 4:00PM on all Boulevards.  The Contractor shall 
not start, operate, move or work on any equipment prior to 8:00 AM.  
Deviation from these hours will not be permitted without prior written approval 
from the City, except in the event of emergencies involving immediate hazard 
to persons or property.   

 
E. The Contractor shall have thirty (30) calendar days from the date of 

commencement of work to complete all work.  Work shall commence within 
fourteen (14) calendar days of notification by the City. 

  
1-6 Award  
 

City of Foster City reserves the right to award this project to the Contractor it 
considers most suitable to perform the work.  The City will consider the proposal 
costs for all items identified together with the Contractor’s qualifications and 
references to form the basis for its decision.  The award will be based, in part, on 
the lowest proposal schedule total; however, proposal price alone will not be the 
sole determining factor in the selection of the Contractor for this work. 

 
It should be noted that the estimated quantities are for proposal purposes only 
and are not to be construed as actual quantities. The City reserves the right to 
increase or decrease the quantity of any item or delete items as may be deemed 
necessary without voiding the contract. 
 
The City reserves the right to reject any or all proposals, and to waive any 
irregularities in the proposals received. 
 

1-7 Changes in Work 
 

The City shall have the right to make changes to the plans and/or specifications 
and the Contractor shall perform the work as changed.   
 
No adjustment to the unit price for any item in the Proposal Schedule shall be 
made in the event more repair locations are added or deleted from the scheduled 
maintenance program. 

  
Increase or decrease in quantities due to differences between the proposal 
quantities for any item and the actual constructed quantities as measured in the 
field shall not be considered as change in the scope of work.  
 
See Section 1.05 CHANGES in Part 7—Document 00700-General Conditions. 
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1-8 Order of Work 
 

Concrete repairs will be required throughout the City of Foster City.   
 
A. Project Areas: 

 
Work be issued to the Contractor as a Work Order on an as-needed basis 
during the two year contract period.   Each Work Order will identify the 
location and type of work to be performed, the effective date for 
commencement of work, specific work item quantities and the Work Order 
amount based on the unit prices listed in the Contractor’s Proposal Schedule.  
The Contractor shall complete any given work order within thirty (30) calendar 
days of the commencement of work.  Work shall commence within fourteen 
(14) calendars days of notification by the City. 

 
The City does not guarantee a minimum number of Work Orders issued or 
the dollar amount of work to be performed.  

 
1-9 Compensation 
 
 A.  Invoicing Requirements 
   

Payment for all work items shall be paid as identified in the Proposal 
Schedule.  Invoices shall be submitted for payment on a monthly basis when 
the work for that month is completed. 
 
Progress payments shall itemize and account for the costs and quantities of 
work based on each location of work. See Section 1.05—CHANGES in Part 
7, Document 00700—General Conditions.  Partial payments, except the final 
payment, shall not be made for periods of less than one month.   

 
 B.  Cost of Living Adjustment 
 

At the end of the first year of the contract period, the unit rates in the proposal 
may, upon Contractor request or evaluation by the City, be increased or 
decreased in direct proportion to the increase or decrease in the Consumer 
Price Index (CPI) for the past year (July to July).  The CPI shall be the San 
Francisco/Oakland Consumer Price Index for all urban wage earners.  The 
Contractor shall submit to the City a revised unit price schedule and 
supporting CPI information for any requested changes.  

 
1-10 Wages Paid to Contractor’s Workers 

 
Pursuant to California Labor Code Article 2, Wages, Section 1770 et seq., the 
work described herein is a “public work” as defined by this Article of the Labor 
Code and requires payment of prevailing wages pursuant to Labor Code Section 
1771.  
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1-11 Liquidated Damages 
 

Once work is started on any given work order, work must be completed within 
thirty (30) calendar days.  For each calendar day in excess of the time specified 
for completion of the work, the Contractor shall pay to the City, or have withheld 
from monies due, the sum of $ 100.00 (One Hundred and 00/100 Dollars) per 
calendar day until the work is complete. 
 
$100 per calendar day in liquidated damages will also be assessed for each 
calendar day exceeding seven (7) calendar days between removal and 
replacement of concrete in any location. 
 
For all work, once the City notifies the contractor, work must commence within 
fourteen (14) calendar days.  For each calendar day in excess of the time 
specified for commencement of work, the Contractor shall pay to the City, or 
have withheld from monies due, the sum of $ 50.00 (Fifty and 00/100 Dollars) per 
calendar day until the work is commenced. 
 

1-12 Process 
 

The City will perform an evaluation of each project location with the Contractor 
prior to the Contractor mobilizing to a particular area to perform the work.  The 
City will place markings on the sidewalk (or other frontage improvement) to 
identify the limits of the work to be performed.   

 
1-13 Notifications 
 

The Contractor shall notify the occupants of properties affected by the work.  
Notification shall be by delivery of handbills to be prepared and furnished by the 
Contractor.  Handbills shall be distributed 7 calendar days prior to the 
commencement of work.  The handbills shall contain information regarding the 
work, dates and hours of the work to be clearly identified.  A copy of the handbill 
shall be submitted to the City for review and approval 7 calendar days prior to 
distribution. 

 
1-14 Review of Contract Documents and Job Sites 
 

The Contractor shall make field measurements, verify field conditions and shall 
carefully compare such field measurements and conditions with the information 
in the Contract Documents before commencing activities.  Errors, inconsistencies 
or the discovery of unforeseen conditions shall be reported to the City 
immediately. 
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1-15 Inspection of the Work 
 

A. The Contractor shall notify the City at (650) 286-8140, forty-eight (48) hours in 
advance of the start of work in any area.   

 
B. All work performed and all materials furnished shall be subject to inspection 

and approval of the City.  The Contractor shall notify the City at least 24 hours 
in advance of the work locations that have been exposed and requested to be 
inspected by the City.  Contractor shall not begin concrete replacement 
without said inspection and approval by the City. 

 
C. Any work performed without proper inspection will be subject to rejection.  

Any corrective work required due to rejected work will be performed at the 
Contractor’s expense.  The Contractor shall furnish the City with 
documentation to ascertain that the materials used, methods employed, and 
workmanship provided is in accordance with the specifications. 

 
D. Work not properly performed will be subject to rejection.  Any work performed 

in unauthorized areas or in a manner unacceptable to the City may be 
rejected and no payment will be made for rejected work.   

 
E. Inspection of the work does not relieve the Contractor of its obligation to fulfill 

the conditions of the contract. 
 
1-16 Removal of USA Marker 
 

It shall be the Contractor’s responsibility to remove all underground utility 
markings after construction is complete.  The cost for removal of utility markings 
shall be included in various items of work and no additional compensation shall 
be allowed. 

1-17   Permits 
 

The Contractor shall be responsible for obtaining City Transportation and 
Encroachment permits and other agency permits prior to commencement of any 
work.  

 
* END OF SECTION *   
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PART 2 
 

PROPOSAL SCHEDULE 
 
PROPOSAL ITEMS – All proposal items, including Total Amount and Unit Prices, must be filled in 
completely.   

   

 ITEM 
No. 

DESCRIPTION UNITS 
UNIT 

PRICE 
ESTIMATED 
QUANTITY 

TOTAL 
ANNUAL 
AMOUNT 

1. Sidewalk Replacement 
Square 

feet 
$ _____.___ 3700 $______.___ 

2. 
Standard Curb and Gutter with 2’ 
wide AC conform  

Lineal 
foot 

$ _____.___ 400 $______.___ 

3. Root Barrier 
Lineal 
foot 

$ _____.___ 700   $______.___ 

4. 
Minor Concrete Repair (Storm 
Drain Curb Inlet lid) 

Each $ _____.___ 30 $_____.___ 

5. Residential Driveway 
Square  

feet 
$ _____.___ 85   $_____.___ 

6. Commercial Driveway 
Square  

feet 
$ _____.___ 110   $_____.___ 

7. Curb Ramp –Type 1 Each $ ____.___ 2  8   $_____.___ 

8. Curb Ramp – Type 2 Each $ ____.___ 2  8   $_____.___ 

9. Curb Ramp – Type 3 Each $ ____.___ 2  8   $_____.___ 

10. Curb Ramp – Type 4 Each $ ____.___ 2  8   $_____.___ 

11. Curb Ramp – Type 5 Each $ ____.___ 2  8 $______.__ 

12. Curb Ramp –Type 6 Each $ ____.___ 2  8 $______.__ 

13. Concrete Grinding 
Lineal 
Foot 

$ ____.___ 2 $______.__ 
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1. PROPOSAL PRICE ALONE WILL NOT BE THE SOLE DETERMINING FACTOR IN 
THE SELECTION OF THE CONTRACTOR FOR THIS WORK. THE CITY WILL 
CONSIDER THE PROPOSAL COSTS FOR ALL PROPOSAL ITEMS IDENTIFIED 
HEREIN TOGETHER WITH THE CONTRACTOR QUALIFICATIONS AND 
REFERENCES TO FORM THE BASIS FOR ITS DECISION. 

 
2. UNIT PRICES ARE REQUIRED FOR ALL WORK IDENTIFIED IN THE PROPOSAL 

SCHEDULE.  
 
3. Full compensation for all work required including saw cutting, asphalt concrete 

removal, excavation, backfilling using native or imported soil, grading and tree root 
cutting and removal,  and site restoration, including all labor, materials, equipment 
and incidentals necessary to complete the work, shall be included in the prices for 
“Square Foot of Sidewalk,” or “Lineal Foot of Curb and Gutter,” or “Square Foot of 
Driveway or Curb Ramp,” “Lineal Foot of Root Barrier” or “Square Foot of Asphalt 
Concrete Patching” and no additional compensation will be allowed.   

 
4. Proposal price shall include the repair and replacements of any minor irrigation 

systems damaged as part of the work in addition to the replacement of the same or 
better landscaping damaged or removed. 

 
5. Proposal shall be considered all-inclusive, and shall include the cost of all labor, 

equipment, materials, traffic control, insurance and other services included herein. 
 

 
* END OF SECTION * 
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PART 3 
 

NON-COLLUSION AFFIDAVIT 
(To be Completed by Contractor and Submitted with Cost Proposal) 

 

Public Contract Code § 7106 

 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY PROPOSER AND SUBMITTED WITH 

PROPOSAL 

 

 

STATE OF CALIFORNIA   ) 

     ) ss. 

COUNTY OF SAN MATEO  ) 

 

________________________________ [Name of Principal of Contractor], being first duly sworn, deposes and 

says that he or she is ______________________ [Office of Affiant] of _____________________ [Name of 

Proposer], the party making the foregoing proposal, that the proposal is not made in the interest of, or on behalf of, 

any undisclosed person, partnership, company, association, organization, or corporation; that the proposal is 

genuine and not collusive or sham; that Proposer has not directly or indirectly induced or solicited any other 

Proposer to put in a false or sham proposal, and has not directly or indirectly colluded, conspired, connived or 

agreed with any Proposer or anyone else to put in a sham proposal, or that anyone shall refrain from proposing, and 

that the Proposer has not in any manner, directly or indirectly, sought by agreement, communication or conference 

with anyone to fix the proposal price of Proposer or any other Proposer, or to fix any overhead, profit or cost 

element of the proposal price, or of that of any other Proposer, or to secure any advantage against the public body, 

or anyone interested in the proposed contract; that all statements contained in the proposal are true; and further, 

that Proposer has not, directly or indirectly, submitted its proposal price or any breakdown thereof, or the contents 

thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company association, organization, proposal depository, or to any member or agent thereof to 

effectuate a collusive or sham proposal. 

 

      __________________________________________________ 

         Signature of Proposer 

 

      __________________________________________________ 

         Business Address 

 

Subscribed and sworn before me _______________________________________________________________ 

 

This        day of                 , 20____  

 

Notary Public of the State of _________________________________   (Seal) 

 

In and for the County of_____________________________________ 

 

My Commission expires_____________________________________ 

 

 (If Proposer is a co-partnership, this affidavit must be signed and sworn to by every member of the firm.) 

 (If Proposer’s affidavit on this form is made outside the State of California, the official position of the 

person taking such affidavit shall be certified according to law.) 

* END OF DOCUMENT * 
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PART 4 
 

 
CONTRACTOR’S CERTIFICATIONS 

(To be Completed by Contractor and Submitted with Cost Proposal) 
 

 
CERTIFICATE OF NON-DISCRIMINATION 

 
On behalf of the Contractor making this Proposal, the undersigned certifies that there 
will be no discrimination in employment with regard to race, color, religion, sex, sexual 
orientation, or national origin; that all federal, state, and local directives and executive 
orders regarding non-discrimination in employment will be complied with; and that the 
principle of equal opportunity in employment will be demonstrated positively and 
aggressively. 
 
 
 
 

__________________________________________________ 
CONTRACTOR’S SIGNATURE 

 
 

 

 

 

 

 

 
STATEMENT OF CONVICTIONS 

 
"I hereby swear, under penalty of perjury, that no more than one final, un-appealable 
finding of contempt of court by a Federal Court has been issued against me within the 
past two years because of failure to comply with an order of a Federal Court to comply 
with an order of the National Labor Relations Board." 
 
 
 
 
 
  __________________________________________________ 

CONTRACTOR’S SIGNATURE 
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PREVIOUS DISQUALIFICATIONS 
 
"I hereby swear, under penalty of perjury, that the below indicated contractor, any officer 
of such contractor, or any employee of such contractor who has a proprietary interest in 
such contractor, has never been disqualified, removed or otherwise prevented from 
proposing on, or completing a Federal, State, or local government project because of a 
violation of law or a safety regulation except as indicated on the separate sheet 
attached hereto entitled "Previous Disqualifications." If such exceptions are attached, 
please explain the circumstances. 
 
 
 
 
 
  __________________________________________________ 

CONTRACTOR’S SIGNATURE 
 
 
 

CERTIFICATION OF WORKER’S COMPENSATION INSURANCE 
 
By my signature hereunder, as CONTRACTOR, I certify that I am aware of the 
provisions of Section 3700 of the Labor Code which require every employer to be 
insured against liability for worker's compensation or to undertake self-insurance in 
accordance with the provisions of that Code, and I will comply with such provisions 
before commencing the performance of the work of this Contract. 
 
 
 
 
 
  __________________________________________________ 

CONTRACTOR’S SIGNATURE 
 
 
 
Company Name ________________________________________________ 
 
Signed by (printed) ________________________________________________ 
 
Title   ________________________________________________ 
 
Dated   ________________________________________________ 
 
 

* END OF DOCUMENT * 
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PART 5 
  

CONTRACTOR’S QUALIFICATIONS AND REFERENCES 
 (To be Completed by Contractor and Submitted with Cost Proposal) 

 

 

Name of Contractor: _________________________________________________ 
 

1. The Contractor has been engaged in the contracting business, under the present business 
name for ________ years. 

 

2. Experience in work of a nature similar to that covered in the proposal documents extends 
over a period of _______ years. 

 

3. Has contractor ever failed to satisfactorily complete a contract awarded to them, except as 
follows:  (Name any and all exceptions and reasons therefore.) 

 
 
 
 

 

4. The following contracts have been satisfactorily completed in the last three years for the 
persons, firms or authorities indicated: 

 

TYPE OF CONTRACT LOCATION 
YEAR WORK AMOUNT AND FOR WHOM PERFORMED 

 
(a) _______ ________ __________ ______________________________________ 

 
(b) _______ ________ __________ ______________________________________ 

 
(c) _______ ________ __________ ______________________________________ 

 
(d) _______ ________ __________ ______________________________________ 

 
(e) _______ ________ __________ ______________________________________ 

 

 

5. The following person may be contacted for information concerning the contract work listed 
above (list a reference for each contract named): 

 
NAME/TITLE   ADDRESS    TELEPHONE 

 

(a) __________________________  ________________________  ______________ 

 

(b) __________________________  ________________________  ______________ 

 

(c) __________________________  _________________________ ______________ 

 

(d) __________________________  _________________________ ______________ 

 

(e) __________________________  _________________________ ______________ 
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6. Following is a list of plant and equipment owned by the Contractor, which is definitely 
available for use on the proposed work as required: 

 
 QUANTITY NAME, TYPE, AND CAPACITY  CONDITION LOCATION 

 
 _________ ______________________________ ___________ __________________ 
 
 _________ ______________________________ ___________ __________________ 
 
 _________ ______________________________ ___________ __________________ 
 
 _________ ______________________________ ___________ __________________ 
 

 (Attach additional sheets as necessary) 
 

All of the above statements as to experience, financial qualifications, and available plant and 
equipment are submitted in conjunction with the proposal, as a part thereof and the 
truthfulness and accuracy of the information is guaranteed by the Contractor. 

 
 Signature of Contractor:  ____________________________ 
 
 ____________________________ 

  Print Name and Title 
 
 

* END OF DOCUMENT * 
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DOCUMENT 00500 
 

EXECUTION OF CONTRACT 
 
PART 1 - GENERAL 
 
1. EXECUTION OF AGREEMENT AND BONDS 
 
 The Apparent Low Bidder must execute and submit the following documents after 

bids have been opened and duly inspected.  The Apparent Low Bidder's failure to 
properly and timely submit these documents entitles City/District to reject the bid 
as non-responsive. 

 
 a. Submit the following documents to the   Public Works Department by 5 

o'clock p.m. of the FIFTEENTH (15th) calendar day following the BID 
OPENING.  Award of contract depends upon approval of these documents:  

 
 i) Document 00510, Agreement for Public Improvements:  After award 

of contract, the City/District will mail to the Contractor two copies of 
the Agreement, bond and insurance forms.  Within fifteen (15) 
calendar days after receiving the forms, the Contractor must 
execute and return them to: 

 
 Public Works Dept. 
 City of Foster City 
 610 Foster City Boulevard 

 Foster City, California 94404 
 ATTN: Mike McElligott 

 
 ii) Document 00610, Construction Performance Bond: To be executed 

by successful Proposer and surety in the sum not less than 100% of 
amount of contract. 

 
 iii) Document 00620, Construction Labor and Material Payment Bond: 

To be executed by successful Proposer and surety in the sum not 
less than 100% of amount of contract. 

 
iv) Insurance Certificates and Endorsements required by Document 

00650, Indemnification and Insurance. 
 
 b. All two (2) copies of the Agreement and bonds must be signed by the 

Contractor.  If the Contractor is a corporation, the contract and bonds must 
be signed by the corporate officers authorized to do so and the corporate 
seal must be affixed to each document. 

 
a. The bonds must be executed by a surety company authorized to do 

business in the State of California, and its corporate seal shall be affixed to 
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each document, together with notarial acknowledgment of the execution of 
the bonds by the surety's representative.  If the contract price is more than 
$100,000.00, the surety company must furnish the City/District a certified 
copy of the authorization of its agent to execute the bonds.  If the bonds are 
executed outside the State of California, all copies must be countersigned 
by a California representative of the surety. 

 
b. After the contract is executed on behalf of the City/District, one copy will 

be returned to the Contractor for his files. 
 

c. Upon receipt of the Notice of Award, the Contractor and each of its 
subcontractors who employs workers in any apprenticeable craft or trade 
shall apply to the joint apprenticeship committee administering the 
apprenticeship standards of the craft or trade for a certificate approving the 
contractor or subcontractor under the apprenticeship standards for the 
employment and training of apprentices, in accordance with section 1777.5 
of the California Labor Code. 

 
d. City/District shall have the right to directly contact the performance bond 

surety proposed by the Apparent Low Bidder to confirm the performance 
bond. 

 
2. RELEASE OF BONDS 
 

a. Faithful performance bond shall remain in effect for 365 days after the 
Notice of Completion is filed by the City/District.  The bond will remain in 
effect as a guarantee to repair or replace any defective workmanship or 
materials for the one-year guaranty period.  The City/District may release 
the Faithful Performance Bond upon receipt of a separate Maintenance 
Bond as provided for in Document 00700 Paragraph 1.25.G. 

 
b. Labor and material payment bond shall remain in effect until thirty (30) 

after the Notice of Completion is filed by the City/District and any stop 
notices received by the City/District have been released. 

 
3. INSURANCE 
 

a. After bid opening, the Contractor shall promptly obtain the insurance 
certificates required by Document 00650, Indemnification and Insurance, of 
this Specification and shall submit them to the Public Work Department as 
specified. 

 
b. Insurance requirements must be met within the same fifteen (15) calendar 

day period allowed for execution of the contract and bonds. 
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4. NOTICE TO PROCEED 
 
 The Notice to Proceed will not be issued until the contract is properly executed, 

good and approved bonds are furnished, and all insurance requirements have 
been met and the certificates have been approved by the City/District. 

 
* END OF DOCUMENT * 
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DOCUMENT 00510 
 

SAMPLE AGREEMENT 
FOR PUBLIC IMPROVEMENTS 

CITY OF FOSTER CITY/ESTERO MUNICIPAL IMPROVEMENT DISTRICT 
 
THIS AGREEMENT, is made on this _____________ (month, day, year) by and between 
_______________________________ (Contractor’s Name) whose place of business 
address is located at _________________________________________________ 
(Contractor’s Address). 
 
("Contractor"), and the City of Foster City/Estero Municipal Improvement District 
("City/District"), acting under and by virtue of the authority vested in City/District by the 
laws of the State of California.  
 
WHEREAS, City/District, by its Resolution No.__________________ adopted on the 
________day of______________, 2014. 
 
(a copy of which is attached to, and made a part of, this Agreement), awarded to 
Contractor the following contract: 
 
 SIDEWALK REPAIR AND REPLACEMENT (2014-2016) 
 
NOW, THEREFORE, in consideration of the mutual covenants hereinafter set forth, 
Contractor and City/District agree as follows: 
 
 Article I.  Work 
 
1.1 Contractor shall complete all Work specified in the Contract Documents, in strict 

accord with the plans, specifications, and all other terms and conditions of the 
Contract Documents.   

 
 Article II.  Contract Time and Liquidated Damages 
 
2.1 Contract Time.   
 

The Sidewalk Repair & Replacement Project (2014-2016) will be for a contract 
period of two (2) years, after the Foster City City Council approves the 
agreement.  The target date for approval is June 2, 2014. 
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2.2 Liquidated Damages. 
 

City/District and Contractor recognize that time is of the essence of this 
Agreement and that City/District will suffer financial loss in the form of contract 
administration expenses (including project management and consultant's 
expenses), if Work is not completed within the time specified above, plus any 
extensions thereof allowed in accordance with the Contract Documents.  
Consistent with Document 00800, Supplementary Requirements, Contractor and 
City/District agree that because of the nature of the Project, it would be 
impractical or extremely difficult to fix the amount of actual damages incurred by 
City/District because of a delay in completion of the Work.  Accordingly, 
City/District and Contractor agree that as liquidated damages for delay 
Contractor shall pay City/District: 

 
 2.2.1 Once work is started on any given work order, work must be completed 
within thirty (30) calendar days.  For each calendar day in excess of the time 
specified for completion of the work, the Contractor shall pay to the City, or have 
withheld from monies due, the sum of $ 100.00 (One Hundred and 00/100 
Dollars) per calendar day. 
 
 2.2.2 $100 per calendar day in liquidated damages will also be assessed for 
each calendar day exceeding seven (7) calendar days between removal and 
replacement of concrete in any location. 
 

2.2.3   For all work, once the City notifies the contractor, work must 
commence within fourteen (14) calendar days.  For each calendar day in excess 
of the time specified for commencement of work, the Contractor shall pay to the 
City, or have withheld from monies due, the sum of $ 50.00 (Fifty and 00/100 
Dollars) per calendar day until the work is commenced. 
 

 Liquidated damages shall apply cumulatively and shall be presumed to be, except 
as provided below, the damages suffered by City/District resulting from delays in 
completing the Work. 

 
 
 These measures of liquidated damages shall apply cumulatively and shall be 

presumed to be, except as provided below, the damages suffered by City/District 
resulting from delay in completion of the Work. 
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2.3 Liquidated damages for delay shall only cover administrative, overhead, interest on 
bonds, lost revenues and general loss of public use damages suffered by 
City/District as a result of delay.  Liquidated damages shall not cover the cost of 
completion of the Work, damages resulting from defective work, costs of substitute 
facilities, or damages suffered by others who then seek to recover their damages 
from City/District (for example, delay claims of other contractors, subcontractors, 
tenants, or other third-parties), and defense costs thereof.  City/District may 
withhold from Contractor's progress payments the amount of accrued liquidated 
damages. 

 
 Article III.  Contract Price 
 
3.1 City/District shall pay Contractor the Contract Sum for completion of Work in 

accordance with Contract Documents. 
 
 Article IV.  Contractor's Representations 
 
In order to induce City/District to enter into this Agreement, Contractor makes the following 
representations and warranties: 
 
4.1 Contractor has visited the Site and has examined thoroughly and understood the 

nature and extent of the Contract Documents, Work, Site, locality, actual 
conditions, as-built conditions, and all local conditions, and federal, state and local 
laws and regulations that in any manner may affect cost, progress, performance or 
furnishing of Work that relate to any aspect of the means, methods, techniques, 
sequences or procedures of construction to be employed by Contractor and safety 
precautions and programs incident thereto. 

 
4.2 Contractor has examined thoroughly and understood all reports of exploration and 

tests of subsurface conditions, as built-drawings, drawings or reports. 
 
4.3 Not Applicable. 
 
4.4 Contractor has correlated its knowledge and the results of all such observations, 

examinations, investigations, explorations, tests, reports and studies with the terms 
and conditions of the Contract Documents. 

 
4.5 Contractor has given the Project Manager prompt written notice of all conflicts, 

errors, ambiguities or discrepancies that it has discovered in or among the Contract 
Documents and as-built and actual conditions and the written resolution thereof 
through Addenda issued by Project Manager is acceptable to Contractor. 

 
 Article V.  Contract Documents 
 
The Contract Documents which comprise the entire agreement between City/District 
and Contractor concerning the Work consist of the following: 
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5.1 Contract Documents consist of the following documents, including all changes, 
addenda and modifications thereto:   

  
   
  Part 2 Proposal Schedule 
  Part 3 Non-Collusion Affidavit 
  Part 4 Contractor’s Certifications 
  Part 5 Contractor’s Qualifications and References 
  Document 00500  Execution of Contract 
  Document 00510  Agreement for Public Improvements 
  Document 00610  Construction Performance Bond 
  Document 00620  Construction Labor and Material Payment Bond 
  Document 00650  Indemnification and Insurance 
  Document 00700  General Conditions 
  Document 00800  Supplementary Requirements 
   
  DIVISION 1 
  Document 01010  Summary of Work 
  Document 01025  Measurement and Payment 
  Document 01500  Construction Facilities and Temporary Controls 
  Document 01570  Traffic Control 
 
  DIVISION 2 
  Specifications   Technical Requirements 
  Project Plans/Drawings Standard Details and Attachments 

 
5.2 All above-named documents are intended to cooperate so that any work called for 

in one, and not mentioned in the other, or vice versa, is to be executed the same 
as if mentioned in all said documents.  The documents comprising the complete 
contract will hereinafter be referred to as the “Contract Documents.”    The Contract 
Documents may only be amended, modified or supplemented as provided in 
Document 00700, General Conditions and Document 00800, Supplementary 
Requirements.   

 
 Article VI.  Miscellaneous 
 
6.1 Terms used in this Agreement are defined in Document 00700, General 

Conditions, and will have the meaning indicated therein. 
 
6.2 It is understood and agreed that in no instance is any party, signing this Agreement 

for or on behalf of City/District or acting as an employee or representative of 
City/District, liable on this Contract, or upon any warranty of authority, or otherwise, 
and it is further understood and agreed that liability of City/District is limited and 
confined to such liability as authorized or imposed by the Contract Documents or 
applicable law. 
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6.3 The Contract Sum includes all allowances and accepted alternates.  There are no 
accepted alternatives.  

 
 

6.4. In entering into a public works contract or a sub-contract to supply goods, services 
or materials pursuant to a public works contract, the Contractor or subcontractor 
offers and agrees to assign to the awarding body all rights, title and interest in and 
to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. § 
15) or under the Cartwright Act, (Chapter 2 (commencing with Section 16700) of 
Part 2 of Division 7 of the Business and Professions Code), arising from purchases 
of goods, services or materials pursuant to the public works contract or the sub-
contract.  This assignment shall be made and become effective at the time 
City/District tenders final payment to the Contractor, without further 
acknowledgment by the parties. 

 
6.5. Copies of the general prevailing rates of per diem wages for each craft, 

classification, or type of worker needed to execute the Contract, as determined by 
Director of the State of California Department of Industrial Relations, are deemed 
included in the Contract Manual and on file at City/District's offices, and shall be 
made available to any interested party on request.  Pursuant to Section 1861 of the 
Labor Code, Contractor represents that it is aware of the provisions of Section 
3700 of the Labor Code which require every employer to be insured against liability 
for worker's compensation or to undertake self-insurance in accordance with the 
provisions of that Code, and Contractor shall comply with such provisions before 
commencing the performance of the Work of the contract. 

 
6.6. This agreement shall be deemed to have been entered into in the City of Foster 

City, County of San Mateo, State of California, and governed in all respects by 
California law.  

 
Article VII.  Notices 

 
All notices shall be in writing and delivered in person or transmitted by certified mail, 
postage prepaid. 
 
Notice required to be given to the City/District shall be addressed as follows: 
 
  City of Foster City/Estero Municipal Improvement District 
  610 Foster City Boulevard 
  Foster City, CA 94404 
 
Notices required to be given to the Contractor shall be addressed as appears in the 
signature block below. 
 
IN WITNESS WHEREOF the parties to these presents have hereunto set their hands and 
seals and have executed this contract in [duplicate] the day and year first above written. 
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CONTRACTOR 
 
 
 
 

 
 
 
 
 

CITY OF FOSTER CITY/ESTERO 
MUNICIPAL IMPROVEMENT DISTRICT 
 
 
 

Signature 
 
 

 
 
 

(by) Mayor 
 
 

Title 
 

 
 
 

Date 
 

Date  Attest: 
 
 
 

  City Clerk 
 
Contractor’s Contract Bid Proposal: $_____________________ 
 
Contractor’s License: _______________________ 
 
Contract Term:  Two (2) years, effective date will be determined after the Foster City City 
Council approves the agreement.  The target date for approval is June 2, 2014. 
 

* END OF DOCUMENT * 
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DOCUMENT 00520 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PAGE LEFT BLANK FOR INSERTION OF THE PROPOSAL SCHEDULE 
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1. PROPOSAL PRICE ALONE WILL NOT BE THE SOLE DETERMINING FACTOR IN 
THE SELECTION OF THE CONTRACTOR FOR THIS WORK. THE CITY WILL 
CONSIDER THE PROPOSAL COSTS FOR ALL PROPOSAL ITEMS IDENTIFIED 
HEREIN TOGETHER WITH THE CONTRACTOR QUALIFICATIONS AND 
REFERENCES TO FORM THE BASIS FOR ITS DECISION. 

 
2. UNIT PRICES ARE REQUIRED FOR ALL WORK IDENTIFIED IN THE PROPOSAL 

SCHEDULE.  
 
3. Full compensation for all work required including saw cutting, asphalt concrete 

removal, excavation, backfilling using native or imported soil, grading and tree root 
cutting and removal,  and site restoration, including all labor, materials, equipment 
and incidentals necessary to complete the work, shall be included in the prices for 
“Square Foot of Sidewalk,” or “Lineal Foot of Curb and Gutter,” or “Square Foot of 
Driveway or Curb Ramp,” “Lineal Foot of Root Barrier” or “Square Foot of Asphalt 
Concrete Patching” and no additional compensation will be allowed.   

 
4. Proposal price shall include the repair and replacements of any minor irrigation 

systems damaged as part of the work in addition to the replacement of the same or 
better landscaping damaged or removed. 

 
5. Proposal shall be considered all-inclusive, and shall include the cost of all labor, 

equipment, materials, traffic control, insurance and other services included herein. 
 
 
 

* END OF DOCUMENT * 
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DOCUMENT 00610 
 

CONSTRUCTION PERFORMANCE BOND 
 
This Construction Performance Bond (“Bond”) is dated _________________ (Contract 
Date), is in the penal sum of _______________________________________________ 
(Contract Amount), and is entered into by and between the parties listed below to ensure 
the faithful performance of the Construction Contract listed below.  This Bond consists of 
this page and the Bond Terms and Conditions, Paragraphs 1 through 12, attached to this 
page.  Any singular reference to _____________________________________________ 
("Contractor"),   _________________________________________________ ("Surety"), 
the City of Foster City/Estero Municipal Improvement District ("City/District”) or other party 
shall be considered plural where applicable. 
 
 
CONTRACTOR: 
 
 

 SURETY: 
 
 

Name 
 
 

 Name 
 
 

Address 
 
 

 Principal Place of Business 
 
 

CITY OF FOSTER CITY/ESTERO 
MUNICIPAL IMPROVEMENT DISTRICT 
 
 

 CONSTRUCTION CONTRACT 
SIDEWALK REPAIR & REPLACEMENT 
(2014-2016)  
 

Address 
 
Attn: Name of Project Manager 

 LOCATION OF PROJECT 
 
 
Dated _________, 20___ in the 
amount of $____________________. 
 
 

CONTRACTOR AS PRINCIPAL 
Company:                                    
(Corp Seal) 
 
 
 
Signature:_________________________ 
 
Name and Title:______________________ 

 SURETY 
Company                                   
(Corp Seal) 
 
 
 
Signature:_____________________ 
 
Name and Title:_________________ 
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BOND TERMS AND CONDITIONS 
 
 1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to City/District for the complete 
and proper performance of the Construction Contract, which is incorporated herein by 
reference. 

 
 2. If the Contractor completely and properly performs all of its obligations under the 

Construction Contract, the Surety and the Contractor shall have no obligation under 
this Bond. 

 
 3. If there is no City/District Default, the Surety's obligation under this Bond shall arise 

after: 
 
  3.1 City/District has declared a Contractor Default under the Construction Contract 

pursuant to the terms of the Construction Contract; and 
 
  3.2 City/District has agreed to pay the Balance of the Contract Sum to: 
 
   3.2.1 The Surety in accordance with the terms of this Bond and the Construction 

Contract; or  
 
   3.2.2 To a contractor selected to perform the Construction Contract in 

accordance with the terms of this Bond and the Construction Contract. 
 
 4. When City/District has satisfied the conditions of Paragraph 3, the Surety shall 

promptly (within thirty (30) calendar days) and at the Surety's expense elect to take 
one of the following actions: 

 
  4.1 Arrange for the Contractor, with consent of City/District, to perform and complete 

the Construction Contract (but City/District may withhold consent, in which case 
the Surety must elect an option described in paragraphs 4.2, 4.3 or 4.4, below); 
or 

 
  4.2 Undertake to perform and complete the Construction Contract itself, through its 

agents or through independent contractors; or 
 
  4.3 Obtain proposals from qualified contractors acceptable to City/District for a 

contract for performance and completion of the Construction Contract, and, 
upon determination by City/District of the most qualified contractor, arrange for a 
contract to be prepared for execution by City/District and the contractor selected 
with City/District's concurrence, to be secured with performance and payment 
bonds executed by a qualified surety equivalent to the bonds issued on the 
Construction Contract; and, if the Surety's obligations defined in Paragraph 6, 
below, exceed the Balance of the Contract Sum, then the Surety shall pay to 
City/District the amount of such excess; or 
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  4.4 Waive its right to perform and complete, arrange for completion, or obtain a new 

contractor and with reasonable promptness under the circumstances, and, after 
investigation and consultation with City/District, determine in good faith the 
amount for which it may then be liable to City/District under Paragraph 6, below, 
for the performance and completion of the Construction Contract and, as soon 
as practicable after the amount is determined, tender payment therefor to 
City/District with full explanation of the payment's calculation.  If City/District 
accepts the Surety's tender under this paragraph 4.4, City/District may still hold 
Surety liable for future damages then unknown or unliquidated resulting from the 
Contractor Default.  If City/District disputes the amount of Surety's tender under 
this paragraph 4.4, City/District may exercise all remedies available to it at law 
to enforce the Surety's liability under paragraph 6, below. 

 
 5. If the Surety does not proceed as provided in Paragraph 4, above, then the Surety 

shall be deemed to be in default on this Bond ten (10) calendar days after receipt of 
an additional written notice from City/District to the Surety demanding that the Surety 
perform its obligations under this Bond.  At all times City/District shall be entitled to 
enforce any remedy available to City/District at law or under the Construction 
Contract including, without limitation, and by way of example only, rights to perform 
work, protect work, mitigate damages, or coordinate work with other consultants or 
contractors. 

  
 6. The Surety's monetary obligation under this Bond is limited by the amount of this 

Bond.  Subject to these limits, the Surety's obligations under this Bond are 
commensurate with the obligations of the Contractor under the Construction Contract.  
The Surety's obligations shall include, but are not limited to:   

 
  6.1 The responsibilities of the Contractor under the Construction Contract for 

completion of the Construction Contract and correction of defective work; 
 
  6.2 The responsibilities of the Contractor under the Construction Contract to pay 

liquidated damages, and for damages for which no liquidated damages are 
specified in the Construction Contract, actual damages caused by non-
performance of the Construction Contract, including but not limited to, all valid 
and proper backcharges, offsets, payments, indemnities, or other damages; 

 
  6.3 Additional legal, design professional and delay costs resulting from the 

Contractor Default or resulting from the actions or failure to act of the Surety 
under Paragraph 4, above. 

 
 7. No right of action shall accrue on this Bond to any person or entity other than 

City/District or its heirs, executors, administrators, assigns, or successors. 
 
 8. The Surety hereby waives notice of any change, alteration or addition to the 

Construction Contract or to related subcontracts, purchase orders and other 
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obligations, including changes of time.  The Surety consents to all terms of the 
Construction Contract, including provisions on changes to the Contract.  No extension 
of time, change, alteration, modification, deletion, or addition to the Contract 
Documents, or of the work required thereunder, shall release or exonerate Surety on 
this Bond or in any way affect the obligations of Surety on this Bond. 

 
 9. Any proceeding, legal or equitable, under this Bond shall be instituted in any court of 

competent jurisdiction where a proceeding is pending between City/District and the 
Contractor regarding the Construction Contract, or in the courts of the County of San 
Mateo, or in a court of competent jurisdiction in the location in which the work is 
located.   

 
 10. Notice to the Surety, City/District or the Contractor shall be mailed or delivered to the 

address shown on the signature page. 
 
 11. Any provision in this Bond conflicting with any statutory or regulatory requirement 

shall be deemed deleted herefrom and provisions conforming to such statutory 
requirement shall be deemed incorporated herein.  

 
 12. Definitions. 
 
  12.1 Balance of the Contract Sum: The total amount payable by City/District to the 

Contractor pursuant to the terms of the Construction Contract after all proper 
adjustments have been made under the Construction Contract, for example, 
deductions for progress payments made, and increases/decreases for approved 
modifications to the Construction Contract. 

 
  12.2 Construction Contract: The agreement between City/District and the Contractor 

identified on the signature page, including all Contract Documents and changes 
thereto. 

 
  12.3 Contractor Default: Material failure of the Contractor, which has neither been 

remedied nor waived, to perform or otherwise to comply with the terms of the 
Construction Contract, including but not limited to, the provisions of Document 
00700, General Conditions. 

  
  12.4 City/District Default: Material failure of City/District, which has neither been 

remedied nor waived, to pay the Contractor progress payments due under the 
Construction Contract or to perform other material terms of the Construction 
Contract, if such failure is the cause of the asserted Contractor Default and is 
sufficient to justify Contractor termination of the Construction Contract. 

 
 * END OF DOCUMENT *
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DOCUMENT 00620 
 

CONSTRUCTION LABOR AND MATERIAL PAYMENT BOND 
 
This Construction Labor and Material Payment Bond ("Bond") is dated ____________ 
(Contract Date) is in the penal sum of ______________________________________ 
(Contract Amount) and is entered into by and between the parties listed below to ensure 
the payment of claimants under of the Construction Contract listed below.  This Bond 
consists of this page and the Bond Terms and Conditions, Paragraphs 1 through 13, 
attached to this page.  Any singular reference to ___________________("Contractor"), 
___________________________________________________ ("Surety"), City of 
Foster City/Estero Municipal Improvement District ("City/District") or other party shall be 
considered plural where applicable. 
 
 
CONTRACTOR: 
 
 

 SURETY: 
 
 

Name 
 
 

 Name 
 
 

Address 
 
 

 Principal Place of Business 
 
 

CITY OF FOSTER CITY/ESTERO 
MUNICIPAL IMPROVEMENT DISTRICT 
 
 

 CONSTRUCTION CONTRACT 
SIDEWALK REPAIR & REPLACEMENT 
(2014-2016) 
 

Address 
 
Attn: Name of Project Manager 

 LOCATION OF PROJECT 
 
 
Dated _________, 20___ in the 
amount of $____________________. 
 
 

CONTRACTOR AS PRINCIPAL 
Company:                                   (Corp Seal) 
 
 
 
Signature:_________________________ 
 
Name and Title:______________________ 

 SURETY 
Company                         (Corp Seal) 
 
 
 
Signature:_____________________ 
 
Name and Title:_________________ 
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BOND TERMS AND CONDITIONS 
 
1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to City/District and to 
Claimants, to pay for labor, materials and equipment furnished for use in the 
performance of the Construction Contract, which is incorporated herein by 
reference. 

 
2  With respect to City/District, this obligation shall be null and void if the Contractor: 
 
 2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, 

and 
 
 2.2 Defends, indemnifies and holds harmless City/District from all claims, 

demands, liens or suits by any person or entity who furnished labor, 
materials or equipment for use in the performance of the Construction 
Contact, provided City/District has promptly notified the Contractor and the 
Surety of any claims, demands, liens or suits and tendered defense of such 
claims, demands, liens or suits to the Contractor and the Surety, and 
provided there is no City/District Default. 

 
3. With respect to Claimants, this obligation shall be null and void if the Contractor 

promptly makes payment, directly or indirectly through its subcontractors, for all 
sums due Claimants.  However, if Contractor or its subcontractors fail to pay any of 
the persons named in Section 3181 of the California Civil Code, or amounts due 
under the Unemployment Insurance Code with respect to work or labor performed 
under the Contract, or for any amounts required to be deducted, withheld, and paid 
over to the Employment Development Department from the wages of employees 
of Contractor or subcontractors pursuant to Section 13020 of the Unemployment 
Insurance Code, with respect to such work and labor, then Surety will pay for the 
same, and also, in case suit is brought upon this bond, a reasonable attorney's 
fee, to be fixed by the court. 

 
4. Consistent with the California Mechanic's Lien Law, Civil Code, Section 3082, et 

seq., the Surety shall have no obligation to Claimants under this Bond unless the 
Claimant has satisfied all applicable notice requirements.   

 
5. The Surety's total obligation shall not exceed the amount of this Bond, and the 

amount of this Bond shall be credited for any payments made in good faith by the 
Surety under this Bond.  

 
6. Amounts due the Contractor under the Construction Contract shall be applied first 

to satisfy claims, if any, under any Construction Performance Bond and second, to 
satisfy obligations of the Contractor and the Surety under this Bond.   
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7. City/District shall not be liable for payment of any costs, expenses, or attorney's 
fees of any Claimant under this bond, and shall have under this Bond no 
obligations to make payments to, give notices on behalf of, or otherwise have 
obligations to Claimants under this Bond. 

 
8. The Surety hereby waives notice of any change, including changes of time, to the 

Construction Contract or to related subcontracts, purchase orders and other 
obligations. 

 
9. Suit against Surety on this Payment Bond may be brought by any Claimant, or its 

assigns, at any time after the Claimant has furnished the last of the labor or 
materials, or both, but, per Civil Code, Section 3249, must be commenced before 
the expiration of six months after the period in which stop notices may be filed as 
provided in Civil Code, Section 3184.   

 
10. Notice to the Surety, City/District or the Contractor shall be mailed or delivered to 

the address shown on the signature page.  Actual receipt of notice by Surety, 
City/District or the Contractor, however accomplished, shall be sufficient 
compliance as of the date received at the address shown on the signature page.  

 
11. This Bond has been furnished to comply with the California Mechanic's Lien Law, 

including, but not limited to, Civil Code, Sections 3247, 3248, et seq.  Any 
provision in this Bond conflicting with said statutory requirements shall be deemed 
deleted herefrom and provisions conforming to such statutory or other legal 
requirements shall be deemed incorporated herein.  The intent is, that this Bond 
shall be construed as a statutory bond and not as a common law bond. 

 
12. Upon request by any person or entity appearing to be a potential beneficiary of this 

Bond, the Contractor shall promptly furnish a copy of this Bond or shall permit a 
copy to be made. 

 
13. DEFINITIONS 
 
 13.1.1 Claimant: An individual or entity having a direct contract with this Contractor 

or with a subcontractor of the Contractor to furnish labor, materials or 
equipment for use in the performance of the Contract, as further defined in 
California Civil Code, Section 3181.  The intent of this Bond shall be to 
include without limitation in the terms "labor, materials or equipment" that 
part of water, gas, power, light, heat, oil, gasoline, telephone service or 
rental equipment used in the Construction Contract, architectural and 
engineering services required for performance of the work of the Contractor 
and the Contractor's subcontractors, and all other items for which a stop 
notice might be asserted.  The term Claimant shall also include the 
Unemployment Development Department as referred to in Civil Code, 
Section 3248(b). 
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 13.1.2 Construction Contract: The agreement between City/District and the 
Contractor identified on the signature page, including all Contract 
Documents and changes thereto. 

 
 13.1.3 City/District Default: Material failure of City/District, which has neither been 

remedied nor waived, to pay the Contractor as required by the Construction 
Contract, provided that failure is the cause of the failure of Contractor to pay 
the Claimants and is sufficient to justify termination of the Construction 
Contract. 

 
 
 * END OF DOCUMENT * 
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DOCUMENT 00650 
 

INDEMNIFICATION AND INSURANCE 
 
PART 1 - GENERAL 
 
1.01  INDEMNIFICATION 
 

The Contractor has the entire responsibility for any and all injury to the public and 
to individuals; for all loss or damage arising from any obstructions or difficulties, 
either natural or artificial, which may be encountered in the project; for damage to 
property resulting from the performance of the work under this contract; for damage 
from any action of the elements prior to the final acceptance of the work; for 
damage from any act or omission not authorized by this Specification on the part of 
the Contractor or any agent or person employed by the Contractor.  The Contractor 
expressly agrees to indemnify, defend and hold the City/District, its directors, 
officers, agents, volunteers, and employees, free and harmless from and against 
any and all loss, liability expense, claims, costs, suits, damages, including 
attorneys' fees, arising out of Contractor's operation or performance under this 
contract. 

 
1.02 INSURANCE REQUIREMENTS 
 

A. GENERAL 
 

1. Contractor's attention is directed to the insurance requirements below.  It is 
highly recommended that contractors confer with their respective 
insurance carriers or brokers to determine in advance of proposal 
submission the availability of insurance certificates and endorsements as 
prescribed and provided herein.  If qualified proposer fails to comply 
strictly with the insurance requirements, that proposer may be disqualified 
from award of the contract. 

 
2. Contractor shall procure and maintain for the duration of the contract 

insurance against claims for injuries to persons or damages to property 
which may arise from or in connection with the performance of the work 
hereunder by the Contractor, the Contractor's agents, representatives, 
employees or subcontractors.  The cost of such insurance shall be 
included in the Contractor's proposal. 

 
B. MINIMUM SCOPE OF INSURANCE 

 
Coverage shall be at least as broad as: 

 
1. Insurance Services Office form number GL 0002 (Ed. 1/73) covering 

Comprehensive General Liability and Insurance Services Office form 
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number GL 0404 covering Broad Form Comprehensive General Liability; 
or Insurance Services Office Commercial General Liability coverage 
("occurrence" form CG 0001). 

 
2. Insurance Services Office form number CA 0001 (Ed. 1/78) covering 

Automobile Liability, code 1 "any auto" and endorsement CA 0025. 
 

3. Worker's Compensation insurance as required by the Labor Code of the 
State of California and Employers Liability insurance. 

 
C. MINIMUM LIMITS OF INSURANCE 

 
Contractor shall maintain limits no less than: 

 
1. General Liability: $1,000,000 combined single limit per occurrence for 

bodily injury, personal injury and property damage.  If Commercial General 
Liability Insurance or other form with a general aggregate limit is used, 
either the general aggregate limit shall apply separately to this 
project/location or the general aggregate limit shall be twice the required 
occurrence limit. 

 
2. Automobile Liability: $1,000,000 combined single limit per accident for 

bodily injury and property damage. 
 

3. Workers' Compensation and Employers Liability:  Workers compensation 
limits as required by the Labor Code of the State of California and 
Employers Liability limits of $1,000,000 per accident. 

 
D. DEDUCTIBLES AND SELF-INSURED RETENTIONS 

 
Any deductibles or self-insured retentions must be declared to and approved 
by the City/District.  At the option of the City/District, either: the insurer shall 
reduce or eliminate such deductibles or self-insured retentions as respects the 
City/District, its officers, officials, agents, employees and volunteers; or the 
contractor shall procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. 

 
E. OTHER INSURANCE PROVISIONS 

 
The policies are to contain, or be indorsed to contain, the following provisions: 

 
1. General Liability and Automobile Liability Coverages 

 
a. The City/District, its officers, officials, agents, employees and 

volunteers are to be covered as insured as respects: liability 
arising out of activities performed by or on behalf of the 
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Contractor, products and completed operation of the Contractor, 
premises owned, occupied or used by the Contractor, or 
automobiles owned, leased, hired or borrowed by the Contractor.  
The coverage shall contain no special limitations on the scope of 
protection afforded to the City/District, its officers, officials, 
employees or volunteers. 

b. The Contractor's insurance coverage shall be primary insurance 
as respects the City/District, its officers, officials, employees and 
volunteers.  Any insurance or self-insurance maintained by the 
City/District, its officers, officials, employees or volunteers shall be 
excess of the Contractor's insurance and shall not contribute with 
it. 

c. Any failure to comply with reporting provisions of the policies shall 
not affect coverage provided to the City/District, its officers, 
officials, agents, employees or volunteers. 

d. The Contractor's insurance shall apply separately to each insured 
against whom claim is made or suit is brought, except with 
respect to the limits of the insurer's liability. 

 
2. Worker's Compensation and Employers Liability Coverage. 

 
The insurer shall agree to waive all rights of subrogation against the 
City/District, its officers, officials, agents, employees and volunteers for 
losses arising from work performed by the Contractor for the City/District. 

 
3. All Coverages 

 
Each insurance policy required by this clause shall be endorsed to state 
that coverage shall not be suspended, voided, canceled by either party, 
reduced in coverage or in limits except after thirty (30) calendar days' prior 
written notice by certified mail, return receipt requested, has been given to 
the City/District. 

 
F. ACCEPTABILITY OF INSURERS 

 
Insurance is to be placed with insurers with a Best's rating of no less than A: 
VII. 

 
G. VERIFICATION OF COVERAGE 

 
Contractor shall furnish the City/District with certificates of insurance and with 
original endorsements effecting coverage required by this clause.  The 
certificates and endorsements for each insurance policy are to be signed by a 
person authorized by that insurer to bind coverage on its behalf.  The 
certificates and endorsements are to be on forms provided by the City/District.  
Where by statute, the City/District's workers' compensation-related forms 
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cannot be used, equivalent forms approved by the Insurance Commissioner 
are to be substituted.  All certificates and endorsements are to be received and 
approved by the City/District before work commences.  The City/District 
reserves the right to require complete, certified copies of all required insurance 
policies, at any time. 

 
H. SUBCONTRACTORS  

 
Contractor shall include all subcontractors as insureds under its policies or 
shall furnish separate certificates and endorsements for each subcontractor.  
All coverages for subcontractors shall be subject to all of the requirements 
stated herein. 

 
I. BUILDER’S RISK INSURANCE 

 
Provide builder’s risk insurance as indicated below only when required in 
Document 00800, Supplementary Requirements. 

 
1. The Contractor shall take out and maintain during the life of the contract 

(in the name of the Contractor and the City/District), "All Risk" (excluding 
Earthquake and Flood) Builder’s Risk Insurance covering the entire work 
of this contract for 100% of the replacement value thereof, including items 
of labor and materials in place or to be used as part of the permanent 
construction, including surplus miscellaneous materials and supplies 
incident to the work, and such scaffoldings, staging, towers, forms, and 
equipment not owned or rented by the Contractor, the cost of which is not 
included in the cost of the work.  EXCLUSIONS:  This insurance does not 
cover any tools owned by mechanics, any tools, equipment, scaffoldings, 
staging, towers, and forms, rented or owned by the Contractor, the value 
of which is not included in the cost of the work, or any shanties or other 
structures erected for the sole convenience of the workers. 

 
2. In the event of a loss by the perils insured against, of any or all of the work 

and/or materials herein provided for, at any time prior to the final 
completion of the contract and the final acceptance by the City/District, the 
Contractor shall promptly reconstruct, repair, replace or restore all work or 
materials so destroyed.  Nothing herein provided for shall in any way 
excuse the Contractor or the Contractor's surety from the obligation of 
furnishing all the required materials and completing the work in full 
compliance with the terms of the contract. 

   
 
 * END OF DOCUMENT * 
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CERTIFICATE OF INSURANCE 

CITY OF FOSTER CITY/ESTERO MUNICIPAL IMPROVEMENT DISTRICT 

This certifies to the City of Foster City/Estero Municipal Improvement District (The Agency) that the following described 

policies have been issued to the Insured named below and are in force at this time. 

Insured:___________________________________________________________________________________________ 

Address:__________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

Description of operations/locations/products insured (show contract name and/or number, if any): 

_________________________________________________________________________________________________ 

POLICIES 
AND INSURERS 

 LIMITS POLICY 
NUMBER 

EXPIRA- 

TION 

DATE 

Workers' Compensation 

 

_____________________ 

(Name of Insurer) 

 

Best's Rating_____ 

 
 

 

Employers  

Liability $____________ 

  

Check policy type: 

 

Comprehensive General Liability_________ 

or 

Commercial General Liability________ 

 

_____________________ 

(Name of Insurer) 

 

Best's Rating_____ 

 

Claims-Made_____ or Occurrence______ 

Comprehensive General Liability 

 

Each Occurrences $_________ 

Aggregate $_________ 

 

  

Commercial General Liability 

 

Each Occurrence $_________ 

General Aggregate either 

per project/location $_________ 

or  

twice occurrence limit $_________ 

Business Auto Policy 

 

Liability Coverage Symbol___ 

 

_____________________ 

(Name of Insurer) 

 

Best's Rating_____ 

Each Person Each Accident 

$___________ $__________ 

 

Each Accident, Property Damage 

$___________ 

or Combined Single Limit 

$___________ 

  

Umbrella Liability 

____________________ 

(Name of Insurer) 

 

Best's Rating_____ 

 
Claims-Made_____ or Occurrence_______ 

Occurrence/ 

Aggregate $__________ 

 

Self Insured Retention $__________ 

 

  

Note: If commercial general liability insurance is used or if aggregate limits are endorsed to the comprehensive general liability 

policy form, the general aggregate must apply per location/project or the aggregate limit must be at least twice the occurrence limit. 
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The following coverage or conditions are in effect: 

 
 Yes 

 
 No 

 
The Agency, its officials, officers, employees and volunteers are named on all liability policies 

described above as insureds as respects:  (a) activities performed for the Agency by or on 

behalf of the named insured, (b) products and completed operations of the Named Insured, and 

(c) premises owned, leased or used by the Named Insured. 

 
 

 
 

Products and Completed Operations 

 

  

The undersigned will mail to the Agency 35 calendar days' written notice of cancellation or 

reduction of coverage or limits. 

 

 
 

 
 

Cross Liability Clause (or equivalent wording) 

 

 
 

 
 

Personal Injury, Perils A, B, and C 

 

 
 

 
 

Broad Form Property Damage 

 

 
 

 
 

X, C, U Hazards included 

 

 
 

 
 

Contractual Liability Coverage applying to this Contract 

 

 
 

 
 

Liquor Liability 

 

 
 

 
 

 
Coverage afforded the Agency, its officials, officers, employees and volunteers as Insureds 

applies as primary and not excess or contributing to any insurance issued in the name of the 

Agency. 

 
 

 
 

 
Waiver of subrogation from Workers' Compensation insurer. 

 

 
 

 
 

This certificate is issued as a matter of information.  This certificate is not an insurance policy and does not amend, 

extend or alter the coverage afforded by the policies listed herein.  Notwithstanding any requirement, term or condition 

of any contract or other document with respect to which this certificate of insurance may be issued or may pertain, the 

insurance afforded by the policies described herein is subject to all the terms, exclusions and conditions of such 

policies. 

 

__________________________________________                   __________________________________________ 

Agency or Brokerage      Insurance Company 

 

___________________________________________                 __________________________________________ 

Address         Home Office 

 

___________________________________________               ___________________________________________ 

Name of Person to be Contacted       Authorized Signature             Date 

 

______________________  

Telephone Number   Note:  Authorized signatures may be the agent's if agent has placed insurance through an 

agency agreement with the insurer.  If insurance is brokered, authorized signature must 

be that of official of insurer. 
 

Return completed certificate to: City of Foster City, 610 Foster City Blvd., Foster City, CA 94404, Attn:  City Clerk 

ONLY THIS CERTIFICATE OF INSURANCE WILL BE ACCEPTED 
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GENERAL LIABILITY ENDORSEMENT 

CITY OF FOSTER CITY/ESTERO MUNICIPAL IMPROVEMENT DISTRICT ("The Agency") 

610 FOSTER CITY BOULEVARD 

FOSTER CITY, CA 94404 

Attn:  City Clerk 

A. POLICY INFORMATION      Endorsement #____________ 

1. Insurance Company_______________________________; Policy Number__________________ 

2. Policy Term (From)_________ (To)__________; Endorsement Effective Date_______________ 

3. Named Insured_________________________________________________________________ 

4. Address of Named Insured________________________________________________________ 

5. Limit of Liability Any One Occurrence/Aggregate $__________________/__________________ 

General Liability Aggregate (check one): 

Applies "per location/project" _____________ 

Is twice the occurrence limit ______________ 

 

6. Deductible or Self-Insured Retention (Nil unless otherwise specified):  

$____________________________ 

 

7. Coverage is equivalent to: 

 

Comprehensive General Liability form GL0002 (Ed 1/73)_______________ 

Commercial General Liability "occurrence" form CG0001_______________ 

Commercial General Liability "claims-made" form CG0002 _____________ 

 

8. Bodily Injury and Property Damage Coverage is: 

____________________ "claims-made" 

____________________ "occurrence" 

If claims-made, the retroactive date is _____________________ 

 

Note:  The Agency's standard insurance requirements specify "occurrence" coverage.  "Claims-made" coverage 

requires special approval.  If commercial general liability form or equivalent is used, the general aggregate must apply 

separately to this location/project or the general aggregate must be twice the occurrence limit. 

________________________________________________________________________________________________________ 

 

B. POLICY AMENDMENTS 

 

This endorsement is issued in consideration of the policy premium.  Notwithstanding any inconsistent statement in the 

policy to which this endorsement is attached or any other endorsement attached thereto, it is agreed as follows: 

 

1. INSURED:  The Agency, its elected or appointed officers, officials, employees and volunteers are included 

as insureds with regard to damages and defense of claims arising from: (a) activities performed by or on 

behalf of the Named Insured, (b) products and completed operations of the Named Insured, or (c) premises 

owned, leased or used by the Named Insured. 

 

2. CONTRIBUTION NOT REQUIRED.  As respects: (a) work  performed  by  the  Named Insured for or on 

behalf of the Agency; or (b) products sold by the Named Insured to the Agency; or (c) premises  leased by the 

Named Insured from the Agency, the insurance afforded by this policy shall be primary insurance as respects 

the Agency, its elected or appointed officers, officials, employees or  volunteers; or  stand in an  unbroken  

chain  of  coverage excess of the Named Insured's scheduled underlying primary coverage.  In  either  event,  

any  other  insurance  maintained by the Agency, its elected or appointed officers, officials, employees or  

volunteers  shall be in excess of this insurance and shall not contribute with it. 
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3. SCOPE OF COVERAGE.  This policy, if primary, affords coverage at least as broad as: 

 

(1) Insurance Services Office form number GL 0002 (Ed. 1/73), Comprehensive General Liability 

Insurance and Insurance Services Office form number GL 0404 Broad Form Comprehensive 

General Liability endorsement; or 

 

(2) Insurance Services Office Commercial General Liability Coverage, "occurrence" form CG 0001 or 

"claims-made" form CG 0002; or 

 

(3) If excess, affords coverage which is at least as broad as the primary insurance forms referenced in 

the preceding sections (1) and (2). 

 

4. SEVERABILITY OF INTEREST.  The insurance afforded by this policy applies separately to each insured 

who is seeking coverage or against whom a claim is made or a suit is brought, except with respects to the 

Company's limit of liability. 

 

5. PROVISIONS REGARDING THE INSURED'S DUTIES AFTER ACCIDENT OR LOSS.  Any failure to 

comply with reporting provisions of the policy shall not affect coverage provided to the Agency, its elected or 

appointed officers, officials, employees or volunteers. 

 

6. CANCELLATION NOTICE.  The insurance afforded by this policy shall not be suspended, voided, 

canceled, reduced in coverage or in limits except after thirty five (35) calendar days' prior written notice by 

certified mail return receipt requested has been given to the Agency.  Such notice shall be addressed as shown 

in the heading of this endorsement. 

________________________________________________________________________________________________________ 

 

C. INCIDENT AND CLAIM REPORTING PROCEDURE 

 

Incidents and claims are to be reported to the insurer at: 

 

 

ATTN: ____________________________________ 

(Title) (Department)  

____________________________________ 

(Company) 

____________________________________ 

(Street Address) 

____________________________________ 

(City) (State) (Zip Code) 

(____)______________________________ 

(Telephone Number) 

________________________________________________________________________________________________________ 

 

D. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 

 

I, ________________________________ (print/type name), warrant that I have authority to bind the below listed 

insurance company and by my signature hereon do so bind this company. 

 

 

________________________________________________________________ 

SIGNATURE OF AUTHORIZED REPRESENTATIVE (original signature  

required on endorsement furnished to the Agency) 

 

ORGANIZATION:  

TITLE:  

 

ADDRESS:    TELEPHONE: (      )  
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AUTOMOBILE LIABILITY ENDORSEMENT 

CITY OF FOSTER CITY/ESTERO MUNICIPAL IMPROVEMENT DISTRICT ("The Agency") 

610 FOSTER CITY BOULEVARD 

FOSTER CITY, CA 94404 

Attn:  City Clerk 

A. POLICY INFORMATION Endorsement #___________ 

1. Insurance Company_________________________________; Policy Number_________________ 

2. Policy Term (From)____________(To)____________; Endorsement Effective Date___________ 

3. Named Insured__________________________________________________________________ 

4. Address of Named Insured_________________________________________________________ 

5. Limit of Liability Any One Occurrence/Aggregate $_____________________________________ 

6. Deductible or Self-Insured Retention (Nil unless otherwise specified:) 

$_______________________________ 

  
 

B. POLICY AMENDMENTS 
 

This endorsement is issued in consideration of the policy premium.  Notwithstanding any inconsistent statement in the 

policy to which this endorsement is attached or any other endorsement attached thereto, it is agreed as follows: 

 

1. INSURED.  The Agency, its elected or appointed officers, officials, employees and volunteers are included as 

insureds with regard to damages and defense of claims arising from: the ownership, operation, maintenance, 

use, loading or unloading of any auto owned, leased, hired or borrowed by the Named Insured, regardless of 

whether liability is attributable to the Named Insured or a combination of the Named Insured and the Agency, 

its elected or appointed officers, officials, employees or volunteers. 

 

2. CONTRIBUTION NOT REQUIRED.  As respects work performed by the Named Insured for or on behalf of 

the Agency, the insurance afforded by this policy shall: (a) be primary insurance as respects the Agency, its 

elected or appointed officers, officials, employees or volunteers; or (b) stand in an unbroken chain of 

coverage excess of the Named Insured's primary coverage.  In either event, any other insurance maintained by 

the Agency, its elected or appointed officers, officials, employees or volunteers shall be in excess of this 

insurance and shall not contribute with it. 

 

3. SCOPE OF COVERAGE.  This policy, if primary, affords coverage to the Named Insured at least as broad 

as: 

 

(1) Insurance Services Office form number CA 0001 (Ed. 1/78), Code 1 ("any auto") and endorsement 

CA 0025. 

 

(2) If excess, affords coverage which is at least as broad as the primary insurance forms referenced in 

the preceding section (1). 

 

4. SEVERABILITY OF INTEREST.  The insurance afforded by this policy applies separately to each insured 

who is seeking coverage or against whom a claim is made or a suit is brought, except with respect to the 

Company's limit of liability. 

 

5. PROVISIONS REGARDING THE INSURED'S DUTIES AFTER ACCIDENT OR LOSS.  Any failure to 

comply with reporting provisions of the policy shall not affect coverage provided to the Agency, its elected or 

appointed officers, officials, employees or volunteers. 

 

5. CANCELLATION NOTICE.  The insurance afforded by this policy shall not be suspended, voided, 

canceled, reduced in coverage or in limits except after thirty five (35) calendar days' prior written notice by 

certified mail return receipt requested has been given to the Agency.  Such notice shall be addressed as shown 

in the heading of this endorsement. 
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C. INCIDENT AND CLAIM REPORTING PROCEDURE 

 

Incidents and claims are to be reported to the insurer at: 

 

ATTN: ____________________________________ 

(Title)   (Department) 

____________________________________ 

(Company) 

____________________________________ 

(Street Address) 

____________________________________ 

(City)  (State)  (Zip Code) 

(____)______________________________ 

(Telephone Number) 

  
 

D. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 

 

I, ________________________________(print/type name), warrant that I have authority to bind the below listed 

insurance company and by my signature hereon do so bind this company. 

 

 

________________________________________________________________ 

SIGNATURE OF AUTHORIZED REPRESENTATIVE (original signature  

required on endorsement furnished to the Agency) 

 

ORGANIZATION:_______________________________________  TITLE:_______________________ 

 

ADDRESS:____________________________________________  TELEPHONE: (___)________________ 
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WORKERS' COMPENSATION/EMPLOYER'S LIABILITY ENDORSEMENT 

CITY OF FOSTER CITY/ESTERO MUNICIPAL IMPROVEMENT DISTRICT ("The Agency") 

610 FOSTER CITY BOULEVARD 

FOSTER CITY, CA 94404 

Attn:  City Clerk 

 

A. POLICY INFORMATION______________________________ Endorsement #_____________ 

 

1. Insurance Company_________________________________________("the Company") 

Policy Number____________________________ 

2. Effective Date of This Endorsement ___________ 

3. Named Insured_____________________________________________________________ 

4. Employer's Liability Limit (Coverage B)_________________________________________ 
 
 

B. POLICY AMENDMENTS 

In consideration of the policy premium and notwithstanding any inconsistent statement in the policy to 

which this endorsement is attached or any other endorsement attached thereto, it is agreed as follows: 

 

1. Cancellation Notice.  The insurance afforded by this policy shall not be suspended, voided, 

canceled, reduced in coverage or in limits except after thirty five (35) calendar days' prior written 

notice by certified mail return receipt requested has been given to the Agency.  Such notice shall 

be addressed as shown in the heading of this endorsement. 

2. Waiver of Subrogation.  The Insurance Company agrees to waive all rights of subrogation 

against the Agency, its elected or appointed officers, officials, agents and employees for losses 

paid under the terms of this policy which arise from work performed by the Named Insured for the 

Agency. 

  
 

C. SIGNATURE OF INSURER OR AUTHORIZED REPRESENTATIVE OF THE INSURER 

 

I, ________________________________(print/type name), warrant that I have authority to bind the below 

listed insurance company and by my signature hereon do so bind this company. 

 

________________________________________________________________ 

SIGNATURE OF AUTHORIZED REPRESENTATIVE (original signature 

required on endorsement furnished to the Agency) 

 

 

ORGANIZATION:_______________________________________  TITLE:_______________________ 

 

ADDRESS:____________________________________________  TELEPHONE: (___)_____________ 
 

HOLD HARMLESS AND INDEMNIFICATION AGREEMENT 
 

The Contractor shall save, keep and hold harmless the Agency, its officers, agents, employees 

and volunteers from all damages, costs or expenses in law or equity that may at any time arise or 

be set up because of damages to property or personal injury received by reason of or in the course 

of performing work which may be occasioned by any willful or negligent act or omissions of the 

Contractor, any of the Contractor's employees, or any subcontractor.  The Agency will not be 

held liable for any accident, loss or damage to the work prior to its completion and acceptance. 
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DOCUMENT 00700   
 

GENERAL CONDITIONS 
 

 
PART 1 - GENERAL 
 
1.01   DEFINITIONS 
 

Wherever in the specifications and other contract documents the following terms 
or pronouns in place of them are used, the intent and meaning shall be 
interpreted as follows: 

 
A. City/District:  The City of Foster City/Estero Municipal Improvement 

District. 
 

B. Council:  The City Council of the City of Foster City. 
 

C. Board of Directors:  The Board of Directors of the Estero Municipal 
Improvement District. 

 
D. Proposer:  Any individual, partnership, joint venture, or corporation 

submitting a proposal for the work contemplated, acting directly or through 
a duly authorized representative. 

 
E. Contractor:  The individual, partnership, joint venture, or corporation with 

whom the contract is made by the City/District. 
 

F. Engineer:  The City/District Engineer acting directly or through properly 
authorized agents, such agents acting within the scope of the particular 
duties entrusted to them.  See Paragraph 1.08 regarding the authority of 
the Engineer. 

 
G. Manager:  The City Manager or District Manager of the City of Foster 

City/Estero Municipal Improvement District. 
 

H. Days:  Unless otherwise designated, days as used in the specifications will 
be understood to mean calendar days. 

 
1.02 TRANSFER OF INTEREST 
 

No interest in the contract shall be transferred to any other party without 
permission of the City/District. 
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1.03 SUSPENSION AND/OR TERMINATION OF THE CONTRACT 
 
A. Suspension of the Contract: 

 
1. If the Contractor fails to begin the delivery of the material or to 

commence work as provided in the contract, or fails to make 
delivery of material promptly as ordered, or to maintain the rate of 
delivery of the material or progress as ordered, or to maintain the 
rate of delivery of material or progress of the work in such a 
manner as in the opinion of the Engineer will ensure full 
compliance with the contract time limit, or if in the opinion of the 
Engineer the Contractor is not carrying out the provisions in their 
true intent and meaning, written notice will be served on the 
Contractor to provide within a specified time for satisfactory 
compliance with the contract.  If the Contractor neglects or refuses 
to comply with such notice, the City/District may suspend the 
operation of all or any part of the contract, or it may in its discretion 
after such notice, perform any part of the work or purchase any or 
all of the material included in the contract or required for the 
completion thereof at the expense of the Contractor, without 
suspending the contract. 

 
2. Upon suspension of the contract, the Engineer, acting on behalf of 

the City/District, may at the Engineer's  discretion take possession 
of all or any part of the machinery, tools, appliances, materials, and 
supplies that have been delivered by or on account of the 
Contractor for use in connection therewith, and the same may be 
used either directly by the City/District or by other parties in the 
completion of the work suspended; in which case the Contractor 
shall be credited with the reasonable rental therefor, to be 
determined by the Engineer; or the City/District may employ other 
machinery or materials, purchase the material contracted for in 
such manner as deemed proper, or hire such force and buy 
machinery, tools, appliances, materials and supplies at the 
Contractor's expense as necessary for the proper conduct and 
completion of the work.  The Contractor shall not make any 
disposition of the plant, machinery, tools, appliances, supplies, or 
materials, used on or in connection with the work, either by sale or 
conveyance, inconsistent with these provisions. 

 
3. Any cost to the City/District in excess of the contract price, arising 

from the suspension of the contract, or from work performed or 
purchase made by the City/District, either before or after the 
suspension, and required on account of failure of the Contractor to 
comply with the contract or the orders of the Engineer issued in 
pursuance thereof, will be charged to the Contractor and the 
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Contractor's sureties, who shall be liable therefor.  If the net credits 
shall be in excess of the claims of the City/District against the 
Contractor, the balance will be paid to the Contractor or the 
Contractor's legal representatives. 

 
4. If, in the opinion of the Engineer, an emergency exists for the 

furnishing of certain material or the performance of certain work in 
order to ensure compliance with the terms of the contract and if the 
Contractor fails to furnish such material or to perform such work 
within a reasonable time fixed by written notice from the Engineer 
to the Contractor, then the Engineer shall have the power to furnish 
such material or to perform such work at the expense of the 
Contractor and the Contractor's sureties, who shall be liable 
therefor. 

 
5. In the determination of the question whether there has been such 

noncompliance with the contract as to warrant its suspension or the 
furnishing of materials or the performance of work by the 
City/District, as herein provided, the decision of the Engineer shall 
be final and binding upon both parties.  Suspension of the contract, 
or any part thereof, shall operate only to terminate the right of the 
Contractor to proceed with the work covered by the contract or the 
suspended portion thereof.  The provisions of the contract 
permitting the City/District to make changes and to make proper 
adjustment of accounts to cover any increase or decrease of cost 
on account of such changes and all other stipulations of the 
contract except those giving the Contractor the right to proceed 
with work on the items covered by the suspension shall be and 
remain in full force and effect after such suspension and until the 
contract shall have been completed and final payment or final 
adjustment of accounts made. 

 
B. Termination of the Contract: 

 
1. When written notice by the Engineer to discontinue work is served 

upon the Contractor after work has been damaged by an act of 
God as that term is defined in Section 7105 of the Public Contract 
Code of the State of California, the City/District before work other 
than investigative work is resumed, may terminate the contract. 

 
2. Upon such termination the Contractor shall be paid for work 

performed to the time of occurrence of the act of God at the unit 
prices named in the contract, or in the event no unit prices are 
named, a sum equal to that portion of the lump-sum price which the 
work completed at the time of occurrence of the act of God bears to 
the total work to be performed under the contract as determined by 
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the Engineer.  In no event will the City/District be liable to the 
Contractor for breach of contract, extra work, or damage because 
of said termination of contract. 

 
1.04 SUBCONTRACTORS 
 

A. When requested, the Contractor shall furnish the name and address of 
each subcontractor contracting directly with the Contractor, together with a 
statement showing the character and location of the work, time limit, if any, 
and if requested, the amount of money involved in each subcontract.  
Each subcontract shall contain a reference to the contract between the 
City/District and the principal Contractor, and the terms of the contract and 
all parts thereof shall be made part of each subcontract insofar as 
applicable to the work covered thereby.  Each subcontract shall provide for 
its annulment at the order of the Engineer, if, in the Engineer's opinion, the 
subcontractor fails to comply with the requirements of the principal 
contractor insofar as the same may be applicable to the Contractor's work. 

 
B. Nothing contained in this Specification shall be construed as creating any 

contractual relationship between any subcontractor and the City/District.  
The sections of this Specification are not intended to control the 
Contractor in dividing the work among subcontractors or to limit the work 
performed by any trade. 

 
C. The Contractor shall be considered the employer of and as fully 

responsible to the City/District for the acts and omissions of 
subcontractors and of persons employed by them as the Contractor is for 
the acts and omissions of persons directly employed by the Contractor. 

 
D. The Contractor shall be responsible for the coordination of the trades, 

subcontractors, and material personnel engaged upon the Contractor's 
work.  It shall be the Contractor's duty to see that all of the subcontractors 
commence their work at the proper time and carry it on with due diligence 
so that they do not delay or injure either the work or materials; and that all 
damage caused by them or their workers is made good by them or by the 
Contractor at the Contractor's expense. 

 
E. The City/District will not undertake to settle differences between the 

Contractor and their subcontractors or between subcontractors. 
 

F. The Contractor shall utilize the services of specialty subcontractors, 
without additional expense to the City/District, on those parts of the work 
which are specified to be performed by specialty contractors. 
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1.05 CHANGES  
 

A. General: 
 

The City/District reserves the right to make such alterations, deviations, 
additions to or deletions from the drawings and specifications, including 
the right to increase or decrease the quantity of any item or portion of work 
or to omit any item or portion of the work, and to require such changes in 
the work as are determined by the Engineer to be necessary or advisable 
for proper completion or construction of the whole work contemplated. 
 
Work will be issued to the Contractor as a Work Order on an as-needed 
basis during the two year contract period.   Each Work Order will identify 
the location and type of work to be performed, the effective date for 
commencement of work, specific work item quantities and the Work Order 
amount based on the unit prices listed in the Contractor’s Proposal 
Schedule.  The Contractor shall complete any given work order within 
thirty (30) calendar days of commencement of work.   

 
B. Increases or Decreases in Unit Price Quantities: 

 
1. Increased or Decreased Quantities:  
  

Increases or decreases in the quantity of a contract item of work 
will be determined by comparing the quantity of work as listed in the 
proposal schedule with the actual quantity of work performed by the 
Contractor, as measured by the Engineer.  The City shall have the 
right to make changes in the plans and/or specifications and the 
Contractor shall perform the work as changed.   
 
No adjustment to the unit price for any item in the Proposal 
Schedule shall be made in the event the number of repair locations 
are increased or decreased from the scheduled maintenance 
program.  All work performed shall be measured and paid based on 
the contract unit price included in the proposal schedule.   
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2. Eliminated Items:   
 

a. The City of Foster City reserves the right to eliminate any of 
the scheduled work.  The unit price shall not be subject to 
change based on the deletion of work.  

 
 Should any contract item of the work be eliminated in its 

entirety, unless otherwise provided for in the contract, 
payment will be made to the Contractor for actual costs 
incurred in connection with such eliminated contract item if 
incurred prior to the date of notification in writing by the 
Engineer of such elimination. 

 
b. If acceptable material is ordered by the Contractor for the 

eliminated item prior to the date of notification of such 
elimination by the Engineer, and if orders for such material 
cannot be canceled, it will be paid for at the actual cost to 
the Contractor.  In such case, the material paid for shall 
become the property of the City/District and the actual cost 
of any further handling will be paid for.  If the material is 
returnable to the vendor and if the Engineer so directs, the 
material shall be returned and the Contractor will be paid for 
the actual cost of charges made by the vendor for returning 
the material.  The actual cost of handling returned material 
will be paid for.  Written documentation of costs of 
cancellation or return must be submitted. 

 
c. The actual costs or charges to be paid by the City/District to 

the Contractor as provided in this section will be computed 
based on the unit prices listed in the Proposal Schedule. 

 
C. Protest Procedure (Change Orders): 

 
1. Should the Contractor disagree with any terms or conditions set 

forth in an approved change order which the Contractor has not 
executed, the Contractor shall submit a written protest to the 
Engineer within 15 calendar days after the receipt of such 
approved contract change order.  The protest shall state the points 
of disagreement, contract references, quantities, and costs 
involved.  The Engineer shall consider and investigate such protest 
within a reasonable time.  If a written protest is not submitted, 
adjustment of the contract time and payment will be made as set 
forth in the approved contract change order and shall constitute full 
compensation for all work included therein or required thereby.  An 
unprotested change order will be considered as an executed 
contract change order. 
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2. When the protest concerning an approved change order relates to 

compensation, the Contractor shall keep full and complete records 
of the costs of such work and shall permit the Engineer to have 
such access thereto as may be necessary to assist in the 
determination of the compensation payable for such work. 

 
3. When the protest concerning an approved work order relates to the 

adjustment of contract time for the completion of the work, the time 
to be allowed will be determined as provided in Paragraph 1.15 of 
this section. 

 
D. Extra Work: 

 
Extra work will not be paid for unless ordered in writing by the Engineer.  
When authorized, extra work will be paid for in accordance with the 
Proposal Schedule or by a negotiated adjustment.    

 
 E. REPORTING, INVOICING, AND PAYMENT 
   

1. All work shall be reported monthly upon Total Work Order Sheets 
furnished by the Engineer to the Contractor and signed by both parties, 
which monthly reports shall thereafter be considered the true record of 
work done.   

2. Contractor shall submit a record of work completed with each payment 
request.  Record of work shall include detailed invoices.  Those not so 
detailed will not be processed for payment until details are furnished.   

3. Completed work shall be paid for on a monthly basis by Contract 
Change Order. 

 
1.07 CHANGES AT THE CONTRACTOR'S REQUEST 

 
If the Contractor, on account of conditions developing during the progress of the 
work, finds it impracticable to comply strictly with this Specification and applies in 
writing for a modification of the requirements or of methods of work, such change 
may be authorized by the Engineer, if not detrimental to the work and if without 
additional cost to the City/District.  The Contractor's written request for deviation 
shall be submitted prior to the start of affected work with enough time allowed to 
give the Engineer a reasonable review period.  Only written authorization from 
the Engineer will permit deviations from the specifications. 

 
1.08 AUTHORITY OF THE ENGINEER 
 

A. On all questions concerning the acceptability of material or machinery, the 
classification of material, the execution of the work, and conflicting 
interests of contractors performing related work, the decision of the 
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Engineer shall be final and binding upon both parties, except in the case of 
gross error. 

 
B. The Engineer will make periodic observations of materials and completed 

work to observe their compliance with plans, specifications, and design 
and planning concepts, but the Contractor shall be responsible for the 
superintendence of construction processes, coordination of subcontractors 
or materials, site conditions, operations, equipment, personnel, or the 
maintenance of a safe place to work or any safety in, on, or about the site 
of the work. 

 
C. Authority and Duties of Engineer's Field Representatives: 

 
1. Field representatives of the Engineer may be stationed on the 

project site to report to the Engineer as to the progress of the work, 
the manner in which it is being performed, and to report whenever 
it appears that material furnished and work performed by the 
Contractor fail to fulfill the requirements of the contract documents.  
The representative may direct the attention of the Contractor to 
such failure or infringement but such construction review shall not 
relieve the Contractor from any obligation to furnish acceptable 
materials or to provide completed construction in a safe and 
satisfactory manner in every particular. 

 
2. In case any dispute arises between the Engineer's field 

representative and the Contractor as to materials furnished or the 
satisfactory performance of the work, the representative shall have 
the authority to reject materials or recommend suspension of the 
work by the Engineer until the question and issue can be referred 
to and decided by the Engineer.  Such authority, however, shall not 
give rise to any duty on the part of Engineer's field representative to 
exercise this right for the benefit of Contractor or any other party.  
Field representatives are not authorized to revoke, alter, enlarge, 
relax or release any requirements of the contract documents nor to 
issue instructions contrary to the contract documents.  Field 
representatives shall in no case act as foremen, superintendents, 
or perform other duties for the Contractor or interfere with the 
management of the work by the Contractor. 

 
1.09 INSPECTION BY CITY/DISTRICT, QUALITY ASSURANCE BY CONTRACTOR, 

TESTING 
 

A. All materials furnished and work done under this contract will be subject to 
inspection.  The Contractor shall furnish, without extra charge, the 
necessary test pieces and samples, including facilities and labor for 
obtaining them, as requested by the Engineer.  Work or material that does 
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not conform to the specifications may be rejected at any stage of the work 
notwithstanding previous inspections by the Engineer.   

 
B. Quality control of the work to ensure compliance with the contract 

documents is the responsibility of the Contractor.  Testing and inspection 
of the work, or the lack thereof, by the City/District does not relieve the 
Contractor of the responsibility to provide a quality assurance program to 
ensure compliance with the contract documents. 

 
C. The Engineer may perform or have the Contractor perform tests of 

material and equipment to demonstrate compliance with the contract 
documents.  If such tests were not required to be performed by the 
Contractor by the contract documents, the cost of testing will be paid for 
by the City/District when tests show that materials or equipment comply 
with the contract documents, and shall be paid for by the Contractor when 
tests show that materials or equipment fail to comply with the contract 
documents. 

 
1.10 DATA TO BE FURNISHED BY THE CONTRACTOR 
 

The Contractor shall furnish the Engineer reasonable facilities for obtaining such 
information as the Engineer may desire respecting the character of the materials 
and the progress and manner of work, including information necessary to 
determine its costs, such as the number of personnel employed, their pay, the 
time during which they worked on the various classes of construction, and other 
pertinent data. 

 
1.11 SUPERINTENDENCE 
 

A. The Contractor shall designate in writing before starting work one 
authorized representative who shall have the authority to represent and 
act for the Contractor. 

 
B. Said authorized representative shall be present at the site of the work at 

all times while work is actually in progress on the contract.  When work is 
not in progress and during periods when work is suspended, 
arrangements acceptable to the Engineer shall be made for any 
emergency work which may be required.  The superintendent or foreman 
in charge shall be deemed to be the authorized representative of the 
Contractor and accepts such orders on behalf of the Contractor. 

 
1.12 SPECIFICATIONS AND DRAWINGS 
 

The Contractor shall keep on the work a copy of all specifications, drawings, and 
change orders pertaining to the work and shall at all times give the Engineer 
access thereto.  Anything mentioned in the specifications and not shown on the 
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drawings or shown on the drawings and not mentioned in the specifications shall 
be of like effect as though shown or mentioned in both. 

 
1.13 LINES, GRADES, AND MEASUREMENTS 
 

All lines and grades shall be established by the Contractor.  The cost of 
surveying to establish lines and grades shall be included in the various items of 
work and no separate payments will be made. 

 
1.14 RIGHT OF WAY 
 

A. The site for the installation of equipment or the right of way for the works 
to be constructed under this contract will be provided by the City/District. 

 
B. The City/District will provide the appropriate rights of way and property for 

pipelines and structures.  The Contractor will be held responsible for any 
damage to structures, streets, and roads, and for any damage that may 
result from the Contractor's use of City/District property. 

 
C. In case areas in addition to those available on the City/District's right of 

way or property are required by the Contractor for the Contractor's 
operations, the Contractor shall make arrangements with the property 
owners for the use of such additional areas at the Contractor's own 
expense. 

 
1.15  DELAYS AND EXTENSION OF TIME 
 

A. If any delay having a direct effect on the work is caused by factors within 
the Contractor's control, it is non-excusable and the Contractor will not be 
entitled to compensation for damages resulting directly or indirectly 
therefrom, or for any extension of time. 

 
B. If any delay having a direct effect on the work is caused by unusually 

severe weather conditions, including periods exceeding the "Normal 
Rainfall Days", or by strikes, or act of God, such delay may be excusable 
and may entitle the Contractor to an equivalent extension of time, provided 
that the Contractor has taken reasonable precautions to foresee and 
prevent delays due to such causes and provided that the Contractor has 
notified the Engineer in writing of the causes of the delay within 7 calendar 
days from the beginning of any such delay.  In such event the Contractor 
shall be entitled to time only.  Additional costs incurred because of the 
delay will be paid for by the Contractor at no additional cost to the 
City/District. 

 
1. No extension of time will be granted for normal rainfall.  However, 

during the specified contract time, a day-for-day extension of time 
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will be given for each day the rainfall is in excess of 0.1 inch of rain 
when the total number of rainy days (0.1 inch or greater) exceed 
the normal based on monthly precipitation records for the previous 
10-year period from the weather recording station at the San 
Francisco International Airport. 

 
  Normal number of rain days for which rainfall has exceeded 0.1 inches for 

the 10-year period from 1999 to 2008 is as follows: 
 

Jan Feb Mar Apr May Jun July Aug Sept. Oct. Nov. Dec. 

7 9 6 5 2 0 0 0 0 2 4 8 

 
 
 C. If any delay having a direct effect on the work is caused by the specific 

orders of the Engineer to stop work, or by the performance of extra work 
ordered by the Engineer, or by failure of the City/District to provide 
material, or necessary instructions for carrying on the work, or to provide 
the necessary right of way or site for installation, or failure of a utility to 
remove or relocate an existing facility, such delay may be compensable 
and may entitle the Contractor to an equivalent extension of time, and may 
entitle the Contractor to damages resulting directly from any of the causes 
of delay hereinabove specified or from delays or hindrances to the work, 
provided that the Contractor has taken reasonable precautions to prevent 
delays due to such causes and provided that the Contractor has notified 
the Engineer in writing of the causes of the delay within 10 calendar days 
from the beginning of any such delay. 
 

C. When a Contractor experiences two concurrent delays, one compensable 
and the other non-compensable, no compensation other than time 
extensions will be allowed. 

 
E. An extension of time must be approved by the Engineer to be effective, 

but an extension of time whether with or without consent of the sureties, 
shall not release the sureties from their obligations, which shall remain in 
full force until the discharge of the contract. 

 
1.16 CLIMATIC CONDITIONS 
 

The Engineer may order the Contractor to suspend any work that may be subject 
to damage by climatic conditions.  In such event the Contractor shall be entitled 
to time only.  Additional costs incurred because of the delay will be paid for by 
the Contractor at no additional cost to the City/District.  When delay is caused by 
an order to suspend work given on account of climatic conditions that could have 
been reasonably foreseen, the Contractor will not be entitled to any extension of 
time on account of such order. 
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1.17 ROADS AND FENCES 
 

Roads subject to interference from the work covered by this contract shall be 
kept open, and the fences subject to interference shall be kept up by the 
Contractor until the work is finished. 

 
1.18 INFRINGEMENT OF PATENTS 

 
The Contractor shall hold and save the City/District, its officers, agents, servants, 
and employees harmless from and against all and every demand or demands, of 
any nature or kind, for or on account of the use of any patented invention, 
process, equipment, article, or appliance employed in the execution of the work 
or included in the material or supplies agreed to be furnished under the contract, 
and should the Contractor, the Contractor's agents, servants, or employees, or 
any of them, be enjoined from furnishing or using any inventions, processes, 
equipment, articles, materials, supplies, or appliances supplied or required to be 
supplied or used under this contract, the Contractor shall promptly substitute 
other inventions, processes, equipment, articles, materials, supplies, or 
appliances in lieu thereof, of equal efficiency, quality, finish, suitability, and 
market value, and satisfactory in all respects to the Engineer.  Or in the event 
that the Engineer elects, in lieu of such substitution, to have supplied, and to 
retain and use, any such inventions, processes, equipment, articles, materials, 
supplies, or appliances, as may by this contract be required to be supplied and 
used, the Contractor shall at the Contractor's expense pay such royalties and 
secure such valid licenses as may be requisite and necessary to enable the 
City/District, its officers, agents, servants, and employees, or any of them, to use 
such inventions, processes, equipment, articles, materials, supplies, or 
appliances without being disturbed or in any way interfered with by any 
proceeding in law or equity on account thereof.  Should the Contractor neglect or 
refuse promptly to make the substitution hereinbefore required, or to pay such 
royalties and secure such licenses as may be necessary and requisite for the 
purpose aforesaid, then in that event the Engineer shall have the right to make 
such substitution, or the City/District may pay such royalties and secure such 
licenses and charge the cost thereof against any money due the Contractor from 
the City/District, or recover any amount thereof from the Contractor and the 
Contractor's surety, notwithstanding final payment under this contract may have 
been made. 

 
1.19 PROTECTION OF PERSONS AND PROPERTY 
 

A. Contractor's Responsibility: 
 

Notwithstanding any other provision of these specifications, the Contractor 
shall be solely and completely responsible for conditions of the job site, 
including safety of all persons and property, during performance of the 
work.  This requirement will apply continuously and will not be limited to 
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normal working hours.  Safety and sanitary provisions shall conform to 
applicable Federal, State, County, and local laws, regulations, ordinances, 
standards, and codes.  Where any of these are in conflict, the more 
stringent requirement shall be followed. 

 
B. Public Safety: 

 
During the performance of the work, the Contractor shall erect and 
maintain all necessary temporary fences, bridges, railings, lights, signals, 
barriers, or other safeguards as shall be appropriate under the 
circumstances in his judgment for the prevention of accidents; and the 
Contractor shall take other precautions as necessary for public safety 
including, but not limited to, traffic control. 

 
C. Engineer's Responsibility: 

 
1. The Engineer's review of the Contractor's construction performance 

is not intended to include review of the adequacy of the 
Contractor's safety or sanitary measures in, on, or near the 
construction site.  The City/District assumes no responsibility for 
the inspection of safety precautions or for the enforcement of safety 
precautions required by law. 

 
2. The Engineer may suspend operations if the Contractor determines 

that an imminent safety hazard exists. 
 
1.20 CONTRACTOR'S FINANCIAL OBLIGATION 
 

The Contractor shall promptly make payments to all persons supplying labor and 
materials in the execution of the contract. 

 
1.21 PROTESTS - CONTRACT REQUIREMENTS 
 

A. If work demanded of the Contractor is considered by the Contractor to be 
outside the requirements of the contract, or if the Contractor considers any 
record or ruling of the Engineer or any inspector to be unfair, the 
Contractor shall immediately upon such work being demanded or such 
record or ruling being made, ask for written instructions or decision, 
whereupon the Contractor shall proceed without delay to perform the work 
or conform to the record or ruling.  If the Contractor still wishes to protest, 
the Contractor shall, within 15 calendar days after receipt of same, file a 
written protest with the Engineer, stating clearly and in detail the 
Contractor's objections and reasons therefor.  Except for such grounds or 
protest or objections as are made of record in the manner specified and 
within the time stated herein, the Contractor hereby waives all grounds for 
protest or objections to the records, rulings, instructions, or decisions of 
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the Engineer, and hereby agrees that as to all matters not included in such 
protests, the records, instructions, and decisions of the Engineer shall be 
final and conclusive. 

 
B. No later than thirty (30) calendar days following the submission of a 

protest in accordance with subsection A, the Contractor shall submit to the 
Engineer his claim concerning the matter so noticed.  The claim shall set 
forth clearly and in detail, for each item of additional compensation or time 
adjustment claimed, the reasons for the claim, references to applicable 
provisions of the specifications, the nature and amount of cost or time 
involved, or both, the computations used in determining such cost or time, 
or both, and all other pertinent factual data.  The Contractor shall furnish 
such clarification and further available information and data as may be 
requested in writing by the Engineer within the time specified in such 
request.  In addition, the Contractor shall maintain complete and accurate 
daily records of the cost of any portion of the work for which additional 
compensation is claimed, and shall give the Engineer access thereto or 
certified copies thereof as requested. 

 
C. Any decision, order, instructions, notice, or act or omission of the Engineer 

for which the Contractor has submitted a protest shall be final and 
conclusive on the Contractor if the Contractor fails to submit or document 
a claim with respect thereto in the manner and within the times above 
stated, and such failure shall constitute a waiver of all claims in connection 
therewith, whether direct or consequential in nature, provided that the 
Engineer may, if the Contractor shows good cause, and if the interests of 
the City/District will not be prejudiced, consider and decide a properly 
documented claim on its merits notwithstanding the Contractor's failure to 
submit it within the time above stated.  The foregoing provision shall 
create no right to the Contractor, and failure or refusal of the Engineer to 
exercise the Engineer's authority thereunder shall not be subject to claim 
by the Contractor. 

 
1.22 CONTRACTOR'S RESPONSIBILITIES FOR LOSSES OR LIABILITIES 
 

A. Risk of Loss: 
 

Except as otherwise provided in the contract documents and except as to 
the cost of repair or restoration of damage to the work caused by an act of 
God as that term is defined in Section 7105 of the Public Contract Code of 
the State of California, the Contractor shall bear all losses resulting to the 
Contractor on account of the amount or character of the work, or from any 
unforeseen obstructions or difficulties which may be encountered, or from 
any encumbrances on the line of the work, or because the nature of the 
ground in or on which the work is done is different from what is assumed, 
or on account of the weather, or floods, or other causes. 
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B. Materials and Facilities: 

 
1. The Contractor shall be responsible for materials and facilities as 

hereinafter provided and in the event of the Contractor's failure to 
carry out said responsibilities, the same may be carried out by the 
City/District at the expense of the Contractor. 

 
a. The Contractor shall be responsible for any material 

furnished the Contractor and for the care of all work until its 
completion and final acceptance, and the Contractor shall at 
the Contractor's own expense replace damaged or lost 
material and repair damaged parts of the work. 

 
b. The Contractor shall protect the City/District facilities from 

damage resulting from the Contractor's work.  City/District 
facilities damaged by or as a result of the Contractor's work 
under this contract shall be repaired or replaced, as directed 
by the Engineer, at the Contractor's expense. 

 
c. The Contractor shall remove from the vicinity of the 

completed work all buildings, rubbish, unused material, 
concrete forms, and other materials belonging to the 
Contractor or used under the Contractor's direction during 
construction. 

 
C. Duty to Defend: 

 
To the furthest extent permitted by Civil Code Section 2782, 
notwithstanding assertions that the City/District, any member of the City 
Council/District Board, or the City/District's officers, agents, volunteers, or 
employees, may have been solely negligent, the Contractor shall assume 
the defense of the City/District, and City Council/District Board, each 
member of the City Council/District Board, and the City/District's officers, 
agents, volunteers, and employees from all claims of any kind arising 
directly or indirectly out of the performance of the work. 

 
D. Indemnity: 

 
1. To the furthest extent permitted by Civil Code Section 2782, the 

Contractor shall indemnify and save harmless the City/District, the 
City Council/District Board, each member of the City 
Council/District Board, and the City/District's officers, agents, 
volunteers, and employees, from all liability and claims of any kind, 
arising out of or in connection with the work to be performed, 
including but not limited to: 
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a. Liability or claims resulting directly or indirectly from the 

negligence or carelessness of the Contractor or the 
Contractor's agents in the performance of the work, or in 
guarding or maintaining the same, or from any improper 
materials, implements, or appliances used in its construction, 
or by or on account of any act or omission of the Contractor 
or the Contractor's agents; 

 
b. Liability or claims arising directly or indirectly from or based 

on the violation of any law, ordinance, regulation, order, or 
decree, whether by the Contractor or the Contractor's 
agents; 

 
c. Liability or claims arising directly or indirectly from the use or 

manufacture by the Contractor, the Contractor's agents, or 
the City/District in the performance of this contract of any 
copyrighted or uncopyrighted composition, secret process, 
patented or unpatented invention, article, or appliance, 
unless otherwise specifically stipulated in this contract; 

 
d. Liability or claims arising directly or indirectly from the breach 

of any warranties, whether express or implied, made to the 
City/District or any other parties by the Contractor or the 
Contractor's agents; 

 
e. Liability or claims arising directly or indirectly from the willful 

misconduct of the Contractor or the Contractor's agents; and 
 

f. Liability or claims arising directly or indirectly from any 
breach of the obligations assumed herein by the Contractor. 

 
g. Said duty to indemnify shall not be affected or in any way 

diminished by the fact that the City/District, the City 
Council/District Board, any member of the City 
Council/District Board, or the City/District's officers, agents, 
or employees may have jointly caused or contributed to the 
liability or claim by their act, omissions, or conduct 
amounting to passive negligence. 

 
E. Costs: 

 
The Contractor shall reimburse the City/District for all costs and expenses, 
including attorneys' fees, incurred by the City/District in enforcing the 
provisions of this document. 
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1.23 CONTRACTOR'S COMPLIANCE WITH LAWS AND REGULATIONS 
 

A. The Contractor shall keep themselves fully informed of all laws, 
ordinances, and regulations in any manner affecting those engaged or 
employed on the work, or the materials used in the work, or in any way 
affecting the conduct of the work, and of all orders and decrees of bodies 
or tribunals having any jurisdiction or authority over the same.  If any 
discrepancy or inconsistency should be herein referred to, in relations to 
any such law, ordinance, regulation, order, or decree, they shall forthwith 
report the same in writing to the Engineer. 

 
B. The Contractor shall at all times observe and comply with, and shall cause 

all their agents and employees to observe and comply with all such 
applicable laws, ordinances, regulations, orders, and decrees in effect or 
which may become effective before completion of their contract. 

 
C. Nothing in these drawings and/or specifications is to be construed to 

permit work not conforming to such laws, ordinances and regulations.  If 
the Contractor ascertains at any time that any requirement of this contract 
is at variance with such applicable law requirement, they shall promptly 
notify the Engineer. 

 
D. If such applicable law requirement was not in effect on the date of the 

submission of the Proposal, any necessary adjustment of the contract 
price shall be made as provided in Paragraph 1.05.  If such applicable law 
requirement was in effect on said date of proposal submission, no 
adjustment of contract price will be considered. 

 
E. Except as otherwise explicitly provided elsewhere in these specifications, 

all permits and licenses necessary for the prosecution of the work shall be 
secured by the Contractor at their own expense, and they shall pay all 
taxes properly assessed against their equipment or property used or 
required in connection with the work. 

 
1.24 MATERIAL AND WORKMANSHIP 
 

A. Omissions from the Plans and Specifications: 
 
Where the plans or specifications describe portions of the work in general 
terms, but not in complete detail, it is understood that the Contractor shall 
provide and install such materials as necessary for a complete and 
functional facility at no additional cost to the City/District.  All work shall be 
done and workmanship completed consistent with the quality of work 
standard for the industry for commercial work, notwithstanding any 
omission from the specifications or the drawings.  It shall be the duty of the 
Contractor to call attention to apparent errors and omissions and request 
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instructions before proceeding with the work.  The Engineer may, by 
appropriate instructions, correct errors and omissions, which instructions 
shall be as binding upon the Contractor as though contained in the original 
specifications or drawings. 

 
B. Compliance with Jurisdictional Agency Requirements: 

 
All work performed under this Specification may be inspected as provided 
in Paragraph 1.09.  All work performed within city or county streets or 
State of California freeway rights of way shall meet the requirements of the 
agency having jurisdiction.  All materials furnished and all work done must 
be satisfactory to the Engineer.  Work, material, or equipment not in 
accordance with the contract documents shall be made to conform 
thereto.  Unsatisfactory material and equipment will be rejected, and if so 
ordered by the Engineer, shall, at the Contractor's expense, be 
immediately removed from the vicinity of the work. 

 
C. Defective Work 

 
The Contractor shall remove and rebuild at their own expense any part of 
the work that has been improperly executed, even though it has been 
included in the monthly estimates.  If the Contractor refuses or neglects to 
replace such defective work, it may be replaced by the City/District at the 
expense of the Contractor and all costs will be deducted from subsequent 
payments to the Contractor.  The Contractor's sureties shall in any event 
be liable therefor. 

 
1.25 GUARANTEE 
 

A. The Contractor hereby guarantees that all work performed and materials 
provided under the contract will meet fully with the requirements of the 
contract documents. 

 
B. The Contractor guarantees all materials and workmanship against defects 

for a period of one year, unless noted otherwise, from the date of final 
acceptance of all work performed under the contract.  The date of final 
acceptance will be stated on the Notice of Completion. 

 
C. The Contractor assumes responsibility for a similar one-year guarantee, 

unless noted otherwise, for all work and materials provided or performed 
by subcontractors, manufacturers, or suppliers. 

 
D. The Contractor hereby agrees that if, within a period of one year, unless 

noted otherwise, after final acceptance of the work performed under the 
contract, any portion of the work installed, constructed, or performed by 
them fails to fulfill any of the requirements of the contract, they will, without 
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delay and with the least practicable inconvenience and without further cost 
to the City/District, repair or replace defective or otherwise unsatisfactory 
work or materials.  This agreement will not delay acceptance of the work 
for final payment. 

 
E. Should the Contractor fail to act promptly in accordance with this 

requirement, or should the exigencies of the case require repairs or 
replacements to be made before the Contractor can be notified or can 
respond to notification, the City/District may at its option make the 
necessary repairs or replacements, or perform the necessary work, and 
the Contractor shall pay to the City/District the actual cost of such repairs 
plus 15 percent. 

 
F. The Contractor shall be responsible for the full expense incidental to 

making good any and all of the above guarantees and agreements.  The 
above guarantees and agreements are covenants, the performance of 
which shall be binding upon the Contractor and their sureties. 

 
G. The final acceptance of the work shall be contingent upon a Contractor's 

guaranty which may be either an extension of the original Faithful 
Performance Bond or a separate Maintenance Bond in the amount of 50 
percent of the final contract price in favor of the City/District.  Should the 
Contractor not file said bond as required herein, City/District may retain 
the remaining ten percent (10%) of the final contract price as a cash bond 
for said One (1) Year period. 

 
1.26 CHARACTER OF WORKERS 
 

The Contractor shall not allow their agents or employees, their subcontractors, or 
any agent or employee thereof, to trespass on premises or lands in the vicinity of 
the work.  None but skilled foremen/forewomen and workers shall be employed 
on work requiring special qualifications, and when required by the Engineer, the 
Contractor shall discharge any person who commits trespass or is in the opinion 
of the Engineer disorderly, dangerous, insubordinate, incompetent, or otherwise 
objectionable.  Any employee being intoxicated or bringing or having intoxicating 
liquors or other controlled substances on the work shall be discharged 
immediately.  Such discharge shall not be the basis of any claim for 
compensation or damages against the City/District or any of its officers. 

 
1.27 PREFERENCE TO LOCAL RESIDENTS 
 

NOT USED 
 

1.28 WAGE RATES 
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A. The general prevailing rates of per diem wages and the general prevailing 
rates for holiday and overtime work in the locality in which the work is 
performed, for each craft, classification, or type of worker needed to 
execute the contract, are available from the Department of Industrial 
Relations, Sacramento, California, upon request. 

 
B. The Contractor shall post a copy of the general prevailing rate of per diem 

wages at the job site pursuant to Section 1773.2 of the Labor Code of the 
State of California pursuant to the provisions of Section 1774, and any 
amendments thereof of the Labor Code of the State of California, the 
Contractor and any subcontractor under the Contractor shall pay not less 
than the specified prevailing rate of wages to all workers employed in the 
execution of the contract. 

 
C. Pursuant to Section 1773.8 of the Labor Code, travel and subsistence 

payments shall be made to each worker needed to execute the work, as 
such travel and subsistence payments are defined in the applicable 
collective bargaining agreements filed with the Director of the Department 
of Industrial Relations, State of California. 

 
D. The Contractor shall, as a penalty to the State or the City/District, forfeit 

twenty-five dollars for each calendar day, or portion thereof, for each 
worker paid less than the stipulated prevailing rates for any work or craft in 
which such worker is employed under the contract by the Contractor or by 
a subcontractor under them.  The difference between such stipulated 
prevailing wage rates and the amount paid to such worker for each 
calendar day or portion thereof for which each worker was paid less than 
the stipulated prevailing wage rate shall be paid to each worker by the 
Contractor. 

 
E. The Contractor and each subcontractor shall keep an accurate payroll 

record, showing the name, address, social security number, work 
classification, straight time and overtime hours worked each day and 
week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed in connection with the 
work.  The payroll records shall be certified and shall be available for 
inspection at all reasonable hours at the principal office of the Contractor 
in accordance with the provisions of Section 1776 of the Labor Code. 

 
1. The Contractor shall inform the City/District of the location of the 

payroll records, including the street address, city, and county, and 
shall, within seven (7) calendar days, provide a notice of a change 
in location and address.  Compliance with payroll record 
requirements imposed by said Section 1776 of the Labor Code is 
the responsibility of the Contractor. 
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2. The Contractor shall submit one copy of certified payroll records 
weekly with progress payment requests.  Payroll records shall be 
submitted with the "Payroll Certification Form" attached at the end 
of this document. 

 
F. The specified wage rates are minimum rates only and the City/District will 

not consider and shall not be liable for any claims for additional 
compensation made by the Contractor because of payment by the 
Contractor for any wage rate in excess of the general prevailing rates.  All 
disputes with regard to the payment of wages in excess of those specified 
herein shall be adjusted by the Contractor at the Contractor's  own 
expense. 

 
G. The holidays upon which such rates shall be paid shall be all holidays 

recognized in the collective bargaining agreement applicable to the 
particular craft, classification, or type of worker employed on the project. 

 
1.29 SATURDAY, SUNDAY, AND HOLIDAY WORK 
 

Without the written consent of the Engineer, no installation or construction work 
shall be done on Saturdays, Sundays, or holidays.  Holidays are defined as 
City/District holidays which are listed in Document 00800, Paragraph 1.04. 

 
1.30 HOURS OF LABOR 
 

Eight hours of labor constitutes a legal day's work under the contract.  The time 
of service of any worker employed upon the work shall be limited and restricted 
to eight hours during any one calendar day, and forty hours during any one 
calendar week.  The Contractor shall, as a penalty to the State or the 
City/District, forfeit twenty-five dollars for each worker employed in the execution 
of the contract by the Contractor or by any subcontractor for each calendar day 
during which such worker is required or permitted to work more than eight hours 
in any calendar day and forty hours in any one calendar week in violation of the 
provisions of Section 1810, et seq., of the Labor Code of the State of California 
and any amendments thereof; provided, however, that in accordance with the 
provisions of Section 1815 of the Labor Code, work performed by employees of 
the Contractor in excess of eight hours per day, and forty hours during any one 
calendar week, shall be permitted upon compensation for all hours worked in 
excess of eight hours per day at not less than one and one-half times the basic 
rate of pay.  The Contractor and every subcontractor shall keep an accurate 
record showing the name of and actual hours worked each calendar day and 
each calendar week by each worker employed by them in connection with the 
work; the record shall be kept open at all reasonable hours to the inspection of 
the City/District and to the Division of Labor Standards Enforcement of the State 
of California. 
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1.31 EMPLOYMENT OF INDENTURED APPRENTICES 
 

In the performance of this contract, the Contractor and any subcontractor shall 
comply with the provisions concerning the employment of indentured apprentices 
as contained in Section 1777.5 of the Labor Code of the State of California and 
any amendments thereof.  In the event the Contractor or any subcontractor 
willfully fails to comply with the aforesaid section, such Contractor or 
subcontractor shall, pursuant to Labor Code Section 1777.7, be denied the right 
to bid on a public works contract for a period of one year from the date the 
determination of noncompliance is made and shall forfeit fifty dollars as a civil 
penalty for each calendar day of noncompliance.  The interpretation and 
enforcement of Sections 1777.5 and 1777.7 shall be in accordance with the rules 
and procedures prescribed by the California Apprenticeship Council. 

 
1.32 USE OF FACILITIES PRIOR TO COMPLETION OF CONTRACT 
 
 A. Whenever in the opinion of the Engineer any work under the contract, or 

any portion thereof, is in a condition suitable for use by the City/District, 
the City/District may, after written notice, use (which includes, but is not 
limited to, taking over or placing into service) any portion or portions 
designated by the Engineer. 

 
B. The use of any portion or portions by the City/District shall not be 

construed as, and will not constitute acceptance in any sense, of any 
portion of the work of the Contractor. 

 
C. All necessary repairs, renewals, changes, or modifications in the work or 

any portion thereof so used, not due to ordinary wear and tear, but due to 
defective materials or workmanship, the operations of the Contractor, or 
any other cause, shall be made at the expense of the Contractor. 

 
D. The use of any portion by the City/District shall not relieve the Contractor 

of any of their responsibilities or liabilities under the contract nor constitute 
a waiver by the City/District of any of the conditions thereof.  Said use 
shall not cancel liquidated damages as of the first date of use, or any 
continuance thereof, nor impair, reduce, or change the amount of 
liquidated damages. 

 
1.33 COOPERATION 
 

The City/District reserves the right to perform other work at or near the site at 
any time by the use of its own forces or other contractors.  The Contractor shall 
coordinate their work and cooperate with City/District forces and other 
contractors to the end that any delay or hindrance to their work will be avoided. 

 
1.34 AGREEMENTS WITH ADJACENT PROPERTY OWNERS 
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Agreements with property owners for spoiling excavated material, storing 
materials, or other purpose related to the work shall be made in writing and a 
copy submitted to the Engineer for their information. 

 
1.35 EMERGENCY WORK 
 

A. During Working Hours: 
 

In case of an emergency which threatens loss or injury of property, and/or 
safety of life during working hours, the Contractor shall act, without 
previous instructions from the City/District, as the situation may warrant.  
The Contractor shall notify the Engineer of the emergency and the action 
taken immediately thereafter.  Any compensation claimed by the 
Contractor, together with substantial documents in regard to expense, 
shall be submitted to the Engineer within 15 calendar days after the 
emergency.  Compensation, if allowed, will be paid for as extra work. 

 
B. Outside Working Hours: 

 
Whenever in the opinion of the City/District there shall arise outside of the 
regular working hours on the contract work, an emergency involving utility 
services to the public or danger to public safety, the City/District's forces 
may choose to handle such emergency work.  If such emergency arises 
out of or is the result of operations by the Contractor, the cost of the 
corrective measures will be billed to the Contractor and deducted from 
their payment as provided in the contract documents.  The performance of 
emergency work by City/District forces will not relieve the Contractor of 
any of his responsibilities, obligations, or liabilities under the contract. 

 
1.36 ANTITRUST CLAIMS 
 

Public Contract Code Section 7103.5 shall be complied with by the Contractor 
and all subcontractors on the work. 

 
1.37 CONFLICT AMONG DRAWINGS, SPECIFICATIONS, AND/OR STANDARDS 
 

In case of conflict among contract documents, the document of highest 
precedence shall prevail.  The descending order of precedence shall be: 

 
1. Permits and Agreements with Other Agencies 

 
2. City/District Codes 

 
3. Technical Specifications  
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4. Contract Requirements  
 

5. Project Drawings 
 

6. City/District Standards 
 

a. Specifications 
b. Drawings 

 
7. Referenced Specifications and Standards 

 
8. Referenced Drawings 

 
1.38 FAIR LABOR STANDARDS ACT 
 

Contractors engaged in public construction work are required to meet the 
provisions of the United States Fair Labor Standards Act, according to the laws 
of the State of California. 
 
 
 
 

1.39 FIRE PROTECTION 
 
A. The Contractor shall provide access to all fire hydrants located along the 

line of their work.  Such access shall meet the approval of the City/District 
Public Safety Department, and should it be necessary to close a portion of 
a street for a limited time, such street shall not be closed until the 
Contractor has the approval of said Department. 

 
B. The City/District Public Safety Department shall be notified when a street 

is opened after it has been closed. 
 

C. Approval shall be obtained from that Department for the use of any fire 
hydrant. 

 
1.40 ORDER OF WORK 
 

A. When required by specifications or plans, the Contractor shall follow the 
sequence of operations as set forth therein. 

 
B. Full compensation for conforming to such requirements will be considered 

as included in the prices paid for the various contract items of work and no 
additional compensation will be allowed therefor. 

 
1.41 DIFFERING SITE CONDITIONS 
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A. The Contractor shall promptly, and before the following conditions are 

disturbed, notify the City/District, in writing, of any: 
 

1. Material that the Contractor believes may be material that is 
hazardous waste, as defined in Section 25117 of the Health and 
Safety Code that is required to be removed to a Class I, Class II, or 
Class III disposal site in accordance with provisions of existing law. 

 
2. Subsurface or latent physical conditions at the site differing from 

those indicated. 
 

3. Unknown physical conditions at the site of any unusual nature, 
different materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the 
contract. 

 
B. The City/District shall promptly investigate the conditions, and if it finds 

that the conditions do materially so differ, or do involve hazardous waste, 
and cause a decrease or increase in the Contractor's cost of, or the time 
required for, performance of any part of the work, the City/District shall 
issue a change order under the procedures described in the contract. 

 
C. In the event that a dispute arises between the City/District and the 

Contractor whether the conditions materially differ, or involve hazardous 
waste, or cause a decrease or increase in the Contractor's cost of, or time 
required for, performance of any part of the work, the Contractor shall not 
be excused from any scheduled completion date provided for by the 
contract, but shall proceed with all work to be performed under the 
contract.  The Contractor shall retain any and all rights provided either by 
contract or by law which pertain to the resolution of disputes and protests 
between the contracting parties. 

 
1.42 PROCEDURES FOR FILING AND RESOLVING CLAIMS 
 

A. Claims shall be resolved in accordance with the State of California, Public 
Contract Code, Section 20104.2.  The claim shall be in writing and include 
the documents necessary to substantiate the claim.  Claims must be filed 
on or before the date of final payment.  Nothing in this subdivision is 
intended to extend the time limit or supersede notice requirements 
otherwise provided by contract for the filing of claims. 

 
B. FOR CLAIMS OF LESS THAN $50,000 

 
1. The City/District shall respond in writing to any written claim within 

45 days of receipt of the claim, or may request, in writing, within 30 
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days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses or claims the 
City/District may have against the claimant. 

 
2. If additional information is thereafter required, it shall be requested 

and provided pursuant to this subdivision, upon mutual agreement 
of the City/District and the claimant. 

 
3. The City/District's written response to the claim, as further 

documented, shall be submitted to the claimant within 15 days after 
receipt of the further documentation or within a period of time no 
greater than that taken by the claimant in producing the additional 
information, whichever is greater. 

 
C. FOR CLAIMS OVER $50,000 AND LESS THAN OR EQUAL TO $375,000 

 
1. The City/District shall respond in writing to all written claims within 

60 days of receipt of the claim or may request, in writing, within 30 
days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses or claims the 
City/District may have against the claimant. 

 
2. If additional information is thereafter required, it shall be requested 

and provided pursuant to this subdivision, upon mutual agreement 
of the City/District and the claimant. 

 
3. The City/District's written response to the claim, as further 

documented, shall be submitted to the claimant within 30 days after 
receipt of the further documentation, or within a period of time no 
greater than that taken by the claimant in producing the additional 
information or requested documentation, whichever is greater. 

 
D. If the claimant disputes the City/District's written response, or the 

City/District fails to respond within the time prescribed, the claimant may 
so notify the City/District, in writing, either within 15 days of receipt of the 
City/District's response or within 15 days of the City/District's failure to 
respond within the time prescribed, respectively, and demand an informal 
conference to meet and confer for settlement of the issues in dispute.  
Upon a demand, the City/District shall schedule a meet and confer 
conference within 30 days for settlement of the dispute. 

 
E. If following the meet and confer conference, the claim or any portion 

remains in dispute, the claimant may file a claim pursuant to Chapter 1 
(commencing with Section 900) and Chapter 2 (commencing with Section 
910) of Part 3 of Division 3.6 of Title 1 of the Government Code.  For 
purposes of those provisions, the running of the period of time within 
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which a claim must be filed shall be tolled from the time the claimant 
submits his or her written claim pursuant to Paragraph 1.43.A until the 
time the claim is denied, including any period of time utilized by the meet 
and conference. 

 
1.43 PROCEDURES FOR CIVIL ACTIONS FILED TO RESOLVE CLAIMS 
 

A. The following procedures are established for all civil actions filed to 
resolve claims subject to this article in accordance with the State of 
California, Public Contract Code, Section 20104.4. 

 
1. Within 60 days, but no earlier than 30 days, following the filing of 

responsive pleadings, the court shall submit the matter to 
nonbinding mediation unless waived by mutual stipulation of both 
parties.  The mediation process shall provide for the selection 
within 15 days by both parties of a disinterested third person as 
mediator, shall be commenced within 30 days of the submittal, and 
shall be concluded within 15 days from the commencement of the 
mediation unless a time requirement is extended upon a good 
cause showing to the court. 

 
2. If the matter remains in dispute, the case shall be submitted to 

judicial arbitration pursuant to Chapter 2.5 (commencing with 
Section 1142.10) of Title 3 of Part 3 of the Code of Civil Procedure, 
notwithstanding Section 1141.11 of that code.  The Civil Discovery 
Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 
of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any 
proceeding brought under this subdivision consistent with the rules 
and pertaining to judicial arbitration. 

 
3. In addition to Chapter 2.5 (commencing with Section 1141.10) of 

Title 3 of Part 3 of the Code of Civil Procedure, (a) arbitrators shall, 
when possible, be experienced in construction law, and (b) any 
party appealing an arbitration award who does not obtain a more 
favorable judgment shall in addition to payment of costs and fees 
under that chapter, also pay the attorney's fees on appeal of the 
other party. 

 
1.44 PROTECTION OF PROPERTY 
 
 A. All public and private property, pavement or improvement, shall be safely 

guarded from damage or loss in connection with this contract by the 
Contractor at all times.  Should any facility, structure, or property be 
damaged during operations of the Contractor, they shall immediately notify 
the proper owners or authorities. 
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B. The Contractor, at the Contractor's own expense, shall rebuild, repair, 
restore, and make good, to the Engineer's satisfaction, all damage 
resulting from his operations. 

 
C. The Contractor shall prosecute and perform the work to prevent or 

minimize encroachment upon private property.  Any private property 
damaged by the Contractor shall be restored to the satisfaction of the 
owner thereof within ten (10) days of the occurrence or as directed by the 
Engineer. 

 
1.45 PERMITS AND LICENSES 
 

A. The Contractor shall secure and pay for, as necessary for proper 
execution and completion of work: 

 
1. All permits, including CAL/OSHA excavation permit, not specifically 

furnished by the City/District. 
2. Government fees. 
3. Licenses. 
4. Certifications. 
5. Business License from the City of Foster City. 
6. Building, Plumbing, and Electrical Permits from the City of Foster 

City. 
 

B. Give required notices as required by the permits prior to work. 
 

C. Comply with codes, ordinances, rules, regulations, orders, and other legal 
requirements of public authorities which bear on performance of work. 

 
D. Provide copies of all permits to the Engineer prior to work. 
 

1.46 EQUAL EMPLOYMENT OPPORTUNITY POLICY 
 

It is the policy of the City/District that all qualified persons shall be afforded equal 
opportunities of employment on any public works contract entered into with the 
City/district.  To prohibit discrimination because of race, color, religion, sex or 
national origin, all proposers shall be prepared to demonstrate that they and their 
subcontractors have undertaken a continuing program to promote the full 
realization of equal employment opportunities. 

 
1.47 OWNER'S RIGHT TO CORRECT DEFICIENCIES 

 
If the Contractor should neglect to prosecute the work properly in accordance 
with the contract documents, the owner, after 10 consecutive calendar days 
following written notice to the contractor and their surety may, without prejudice 
to any other remedy the owner may have, and without declaring the contract in 
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default or terminating the contract, correct such deficiencies in work intended to 
become a permanent part of the project, and may deduct the cost thereof from 
the payment then or thereafter due the Contractor or the entire cost thereof shall 
be paid by the Contractor or the Contractor's surety.  The owner reserves the 
right to take over work in the event of an emergency. 

 
* END OF DOCUMENT * 
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SIDEWALK REPAIR AND REPLACEMENT (2014-2016) 
 

PAYROLL CERTIFICATION FORM 
 
 
 
I, ____________________, the undersigned, am ______________________________,  
         (Name – Please Print) 
with the authority to act for ________________________________________________ 
      (Position in Business) 
 
for and on behalf of ______________________________________________________  
     (Name of Business and/or Contractor) 
 

do hereby certify under penalty of perjury that the payroll records or copies thereof hereby 

submitted, consisting of __________________________ (Description, # of ___________ 

, are the originals, or true, full, and Pages) correct copies of the originals, which correctly 

depict the craft or type of work performed, hours and days worked, prevailing wage rates, 

and disbursements, by cash, check or other form, to the individual or individuals named. 

 

 

DATE: ___________________   SIGNATURE ________________________________ 
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DOCUMENT 00800 
 

SUPPLEMENTARY REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.01 COMMENCEMENT, PROSECUTION, AND COMPLETION TIME OF WORK 
 

A. The Contractor is not authorized to perform any work until written direction 
is provided by the City.   For all work, once the City notifies the contractor, 
work must commence within fourteen (14) calendar days.  
  

B. The notification to commence work will not be issued until the contract has 
been properly executed, bonds are furnished and approved, and 
insurance certificates have been submitted and approved per Document 
00650. 

 
C. Work shall be continued at all times with such force and equipment as will 

be sufficient to complete it within the specified time.  The Contractor 
expressly agrees that the Contractor has taken into consideration and 
made allowance for all ordinary delays and hindrances to the work to be 
performed and that the Contractor will complete the work within the 
specified time. 

 
D. Once work is started on any given work order, work must be completed 

within thirty (30) calendar days.  
 

E. All work covered under this contract shall be completed pursuant to the time 
frames indicated in Part 1 of the RFP, within sections 1-1, 1-5, 1-8. and 1-
11. 

 
E. The term of the contract will be for a contract period of two (2) years.   The 

contract the start date will be determined after approval of the agreement by 
the Foster City Council.  The target date for Council approval is June 2, 
2014. 
 

1.02 LIQUIDATED DAMAGES 
 

A. The deductions for liquidated damages shall be: 
 

1. Once work is started on any given work order, work must be 
completed within thirty (30) calendar days.  $100 per calendar day 
for each calendar day in excess of the time specified for completion 
of work from date of required contract completion until actual 
contract completion date. 
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2. $100 per calendar day for each calendar day exceeding seven (7) 
calendar days between removal and replacement of concrete in 
any location. 

3.   For all work, once the City notifies the Contractor, work must 
commence within fourteen (14) calendar days.  $50 per calendar 
day for each calendar day in excess of the time specified for 
commencement of work, following notification by the City.  

 
B. The above liquidated damages are necessary to ensure timely completion 

and to defray costs of additional construction inspection and contract 
administration.  Timely completion is required to meet service needs of the 
City of Foster City/Estero Municipal Improvement District. 

 
C. Should the Contractor fail to complete all or any portion of the work within 

the specified time or within such extra time as may be allowed for delays 
by formal extensions granted by the City/District, deductions as set forth 
above will be made from the Contractor's earnings for the time that the 
work remains incomplete after the time set for its completion. 

 
D. After the specified or formally extended completion of time, no time 

extension will be granted for delays caused by climatic conditions. 
 
E. It being impracticable or extremely difficult to fix the actual damage, the 

amount set forth above is hereby agreed upon as liquidated damages and 
will be deducted from any monies due the Contractor under this contract.  
Should the amount of the damages exceed the amount due the 
Contractor, the Contractor and the Contractor's sureties shall be liable for 
the excess. 

 
1.03 COMMUNICATIONS REGARDING THE WORK 
 

After award of the contract, all communications regarding the work covered by 
this Specification shall be addressed to the Engineer via Street Maintenance 
Superintendent and mailed or hand delivered to: 

 
City of Foster City/EMID 
100 Lincoln Centre Dr, 
Foster City, California 94404 

 
1.04 WORKING HOURS 
 

A. Work or activity of any kind shall be limited to the hours from 8:00AM to 
4:00PM, Monday through Friday, except as otherwise stipulated in the 
contract documents.  Work hours shall be limited to 9:00AM to 4:00PM on 
all Boulevards.  
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B. Work in excess of eight hours per day, on Saturdays, on Sundays, or on 
City/District holidays requires prior consent of the Engineer and is subject 
to Cost of Overtime Construction Inspection, Paragraph 1.05. 

 
C. City/District holidays are: 

 
New Years Day 
Martin Luther King's Birthday 
Lincoln's Birthday 
Washington's Birthday (3rd Monday in February) 
Memorial Day (last Monday in May) 
Independence Day 
Labor Day 
Veteran's Day 
Thanksgiving Day and following Friday 
Christmas Eve - 1/2 Day 
Christmas Day 
New Year's Eve - 1/2 Day 

 
1.05 COST OF OVERTIME CONSTRUCTION INSPECTION 
 

Overtime construction work performed at the option of, or for the convenience of, 
the Contractor will be inspected by the City/District at the expense of the 
Contractor.  For any such overtime beyond the regular 8-hour day and for any 
time worked on Saturday, Sunday, or holidays, the charges for City/District 
personnel will be as shown in the currently adopted rate schedule, available at 
the Public Works office. 
There will be no charges for the inspection of overtime work ordered by the 
Engineer. 

 
1.06 CONTRACTOR USE OF PREMISES 
 

A. Confine operations at site to areas permitted by the contract documents. 
 

B. Do not encumber site with excessive material or equipment. 
 

C. Do not impose any load on any structure that will damage or endanger 
structure. 

 
D. Take precautions necessary to prevent annoyance to occupants adjacent 

to or in the vicinity of the work. 
 
 
1.07 COOPERATION WITH OTHER WORK FORCES 
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A. Other Contractors, other utilities and public agencies or their Contractors, 
other City/District Contractors, and City/District personnel may be working 
in the vicinity during the project construction period. 

 
B. There may be some interference between these activities and the work 

under this Specification.  The Contractor shall cooperate and coordinate 
their work with that of other work forces to assure timely contract 
completion. 

 
C. Coordinate all activities in and around repair locations. 
 
D. Any costs for providing cooperation with other work forces shall be 

considered as included in the proposal price for the various contract items 
of work and no separate payment will be made therefor. 

 
1.08 PRECONSTRUCTION CONFERENCE 
 

A. A preconstruction conference will be held at the time and place designated 
by the Engineer. 

 
B. The Contractor shall be present or be represented by an agent with 

authority to act for the Contractor and in responsible charge of the work to 
be accomplished. 

 
 
1.09 BUILDER’S RISK INSURANCE 
 

Builder’s risk insurance is required for this project in accordance with Document 
00650.1.02I. 

 
1.10 NOTIFICATIONS 
 
 The Contractor shall notify the occupants of properties affected by the work.  

Notification shall be by delivery of handbills to be prepared and furnished by the 
Contractor.  Handbills shall be distributed 7 calendar days prior to the 
commencement of work.  The handbills shall contain information regarding the 
work, dates and hours of the work to be clearly identified.  A copy of the handbill 
shall be submitted to the City for review and approval 7 calendar days prior to 
distribution. 

 
 
 * END OF DOCUMENT * 
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DOCUMENT 01010 
 

SUMMARY OF WORK 
 

 
 GENERAL 
 

The work covered under this contract will be performed at various locations 
throughout the City of Foster City, California.   

 
 

DESCRIPTION OF PROJECT 
Sidewalk Repair and Replacement Project (2014-2016) 

 
 

WORK OF THIS CONTRACT 
 
The work to be performed, in general, consists of removing and replacing 
damaged sections of existing concrete sidewalk, curb, gutter, curb ramp, and 
driveway; asphalt concrete pavement tie-in; and minor concrete repair relating to 
curb inlet lid replacements.  The work shall include traffic control, saw cutting, 
excavation, backfilling, compaction, installation of root barriers, asphalt patching, 
asphalt conforms adjacent to new gutters, and clearing and grubbing.  Locations 
of work will be throughout the City of Foster City.   

 
 
 Project Areas 

 
The City will call out the Contractor to repair/replace a section of sidewalk or 
length of curb or gutter, or perform other concrete repairs as listed in Part 2—
Proposal Schedule at one or more locations.   There will be no minimum 
quantities for work.  The quantities may not be continuous sections.  Instead, 
they may be the sum total of small sections on various streets.   
 

The City of Foster City reserves the right to add or delete any work.  All work performed 
shall be measured and paid based on the contract unit prices identified in Part 2--
Proposal Schedule.   
 
 

* END OF DOCUMENT * 
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DOCUMENT 01025 
 

MEASUREMENT AND PAYMENT 
 
 

PART 1--GENERAL 
 
1.01 DESCRIPTION 
 

 Payment will be made on a lump sum basis or unit price basis or combination 
thereof, as set forth in Document 00520 Proposal Schedule. 

 
1.02 SCHEDULE OF COSTS FOR LUMP-SUM PAYMENT 

NOT USED 
 

1.03 MEASUREMENT OF QUANTITIES FOR UNIT PRICE PAYMENT 
 

A. All work to be paid for at a contract price per unit of measurement will be 
measured by the ENGINEER in accordance with United States Standard 
Measures.  Material paid for by weight shall be weighed on scales 
furnished by and at the expense of the Contractor.  All scales shall be 
regularly inspected and sealed by the Division of Measurement Standards 
or its designated representative. 

 
B. When required by the ENGINEER, the operator of each vehicle weighed 

shall obtain a weight or load slip from the weigher and deliver said slip to 
the ENGINEER at the point of delivery of the material. 

 
1.04 (NOT USED) 
 
1.05 PARTIAL PAYMENT FOR STORED MATERIALS 
 

A. The Contractor shall receive no additional compensation for materials stored 
on site. 

 
1.06 MEASUREMENT AND PAYMENT OF PROPOSAL ITEMS 
 

1. SIDEWALK REPLACEMENT 
 
SIDEWALK REPLACEMENT shall be measured by the square foot of actual 
concrete installed. 
 
The contract price paid for concrete sidewalk shall be measured and paid for on 
a square foot basis.  The unit price paid per square foot of sidewalk shall include 
full compensation for mobilization, site preparation and site clean-up, installation 
of concrete sidewalk, removal and disposal of existing sidewalk, excavation and 
grading, root pruning, backfilling, compaction, addition of lamp black paint, 
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pedestrian and traffic control, and restoration of any damages including 
furnishing all labor, materials, tools, equipment and incidentals necessary to do 
all the work involved thereof and as directed by the Engineer, complete, in place, 
and accepted, and no additional compensation will be allowed therefore. 
 
2. STANDARD CURB AND GUTTER WITH 2 FOOT WIDE ASPHALT 

CONCRETE CONFORM  
  
STANDARD CURB AND GUTTER shall be measured by the linear foot of actual 
concrete installed.  
 
The contract price for STANDARD CURB AND GUTTER shall be measured and 
paid for on a linear foot basis.  The unit price paid per linear foot of concrete curb 
and gutter shall include full compensation for mobilization, site preparation and 
site clean-up, installation of concrete curb and gutter, removal and disposal of 
existing curb and gutter, excavation and grading, root pruning, backfilling, 
compaction, addition of lamp black paint, two (2) foot wide asphalt concrete 
conform, pedestrian and traffic control, and restoration of any damages including 
furnishing all labor, materials, tools, equipment and incidentals necessary to do 
all the work involved thereof and as directed by the Engineer, complete, in place, 
and accepted, and no additional compensation will be allowed therefore. 
 
3. ROOT BARRIER 
 
ROOT BARRIER shall be measured by the linear foot of actual root barrier 
installed. 
 
The contract price paid for ROOT BARRIER shall be measured and paid for on a 
linear foot basis.  The unit price paid per linear foot of root barrier shall include 
full compensation for site preparation and site clean-up, trench excavation, root 
pruning, backfilling, and restoration of any damages including furnishing all labor, 
materials, tools, equipment and incidentals necessary to do all the work involved 
thereof and as directed by the Engineer, complete, in place, and accepted, and 
no additional compensation will be allowed therefore. 
 
4.     MINOR CONCRETE REPAIR (REINFORCED STORM DRAIN CURB  
 INLET LID) 

 
MINOR CONCRETE REPAIR (REINFORCED STORM DRAIN CURB INLET 
LID) shall be measured per each as described in the specifications. 
 
The contract price paid for MINOR CONCRETE REPAIR (REINFORCED 
STORM DRAIN CURB INLET LID) shall be measured and paid for on a per each 
basis.  The unit price paid per each curb inlet lid, shall include the cost of pre-
cast concrete lid sections and doing all work required and furnishing all labor, 
materials, equipment and incidentals necessary to complete the work and as 
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directed by the Engineer and no additional compensation will be allowed 
therefore.  

 
5. RESIDENTIAL CONCRETE DRIVEWAY REPLACEMENT 

 
RESIDENTIAL CONCRETE DRIVEWAY REPLACEMENT shall be measured by 
the square foot of actual concrete installed.   
 
The contract price paid for RESIDENTIAL CONCRETE DRIVEWAY shall be 
measured and paid for on a square foot basis.  The unit price paid per square 
foot of concrete driveway shall include full compensation for mobilization, site 
preparation and site clean-up, installation of concrete driveway, removal and 
disposal of existing driveway, excavation and grading, root pruning, backfilling, 
compaction, addition of lamp black paint, two (2) foot wide asphalt concrete 
conform, pedestrian and traffic control, and restoration of any damages including 
furnishing all labor, materials, tools, equipment and incidentals necessary to do 
all the work involved thereof and as directed by the Engineer, complete, in place, 
and accepted, and no additional compensation will be allowed therefore. 

 
 

6. COMMERCIAL CONCRETE DRIVEWAY REPLACEMENT 
 

COMMERCIAL CONCRETE DRIVEWAY REPLACEMENT shall be measured by 
the square foot of actual concrete installed.   
 
The contract price for COMMERCIAL CONCRETE DRIVEWAY shall be 
measured and paid for on a square foot basis.  The unit price paid per square 
foot of concrete driveway shall include full compensation for mobilization, site 
preparation and site clean-up, installation of concrete driveway with welded wire 
mesh, removal and disposal of existing driveway, excavation and grading, root 
pruning, backfilling, compaction, addition of lamp black paint, two (2) foot wide 
asphalt concrete conform, pedestrian and traffic control, and restoration of any 
damages including furnishing all labor, materials, tools, equipment and 
incidentals necessary to do all the work involved thereof and as directed by the 
Engineer, complete, in place, and accepted, and no additional compensation will 
be allowed therefore. 

 
 8.–13. CURB RAMP INSTALLATION/REPLACEMENT 
 

CURB RAMP INSTALLATION/REPLACEMENT shall be measured per each. 
 
Proposal Items numbered nine (9) through fourteen (14) are for six types of curb 
ramp replacement.  The contract price for CURB RAMP INSTALLATION / 
REPLACEMENT shall be measured and paid for on a per each basis.  The unit 
price paid per curb ramp shall include full compensation for mobilization, site 
preparation and site clean-up, installation of curb ramp, removal and disposal of 
existing curb ramp, excavation and grading, root pruning, backfilling, compaction, 
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addition of lamp black paint, two (2) foot wide asphalt concrete conform, proof-
rolling, forms, joints, concrete placement, concrete finishing, detectable warning 
surface mats, concrete protection and curing, pedestrian and traffic control, and 
restoration of any damages including furnishing all labor, materials, tools, 
equipment and incidentals necessary to do all the work involved thereof and as 
directed by the Engineer, complete, in place, and accepted, and no additional 
compensation will be allowed therefore. 
 

PART 2--(NOT USED) 
 
PART 3--EXECUTION 
 
3.01 PROGRESS PAYMENTS AND RETENTION 
 

A. Within 5 days after the cutoff date, the Contractor shall make and submit 
to the ENGINEER an approximate measurement of all materials supplied 
and work performed up to the established cutoff date for the purpose of 
making a progress payment.  The progress payment cutoff date shall be 
the monthly anniversary of the date of the Notice to Proceed.   

 
B. The Contractor will classify the work according to items listed on the 

bidding form and will estimate the value of the same on the basis of the 
prices shown, or as extra work.  The classification of the work performed 
and the value thereof will be based on the Schedule of Costs for lump sum 
bid items.  Payment for unit price bid items will be based on the actual 
amount of work performed as measured in the field.  The Contractor’s 
estimate of work performed shall be subject to adjustment by the 
ENGINEER. 

 
C. From the amount thus determined, ten (10) percent thereof will be 

deducted as retention by City/District for performance security.  The 
amount of all payments previously made to the Contractor and any 
amounts due the City/District from the Contractor for supplies, materials, 
services, damages, or otherwise deductible under the terms of the 
contract will be deducted from the remainder.  The remaining amount will 
be paid as a progress payment by the City/District to the Contractor 
following the second City Council/Board of Directors meeting of the 
succeeding month. 

 
D. In addition to the retention under paragraph 3.01 C above, the whole or 

part of any payment of the estimated amount due the Contractor may be 
withheld as an additional retention if such course is deemed necessary to 
protect the City/District from loss due to the Contractor’s failure to perform 
any of the following:   

 
1. Defective work not remedied. 
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2. Claims filed or reasonable evidence indicating probable filing of 
claims by other parties against the Contractor. 

 
3. Failure of the Contractor to make payments properly to 

Subcontractors or for labor, materials, equipment or for equipment 
rental. 

 
4. A reasonable doubt that the contract can be completed for the 

balance then unpaid. 
 
5. Damage to another contractor. 
 
6. Failure or refusal by the Contractor to comply with an instruction of 

the ENGINEER within a reasonable time. 
 

7. Unsatisfactory prosecution of the work. 
 
8. Liquidated damages payable by the Contractor. 

 
9. Fines payable by the Contractor. 

 
10. Improper storage of materials or equipment. 

 
11. Any other violation of or failure to comply with the provisions of the 

contract documents. 
 

12. Engineering and inspection charges as specified in the contract 
documents. 

 
 When the above grounds are removed, payment shall be made for 

amounts withheld because of them.  The right to withhold payment, 
however, shall not preclude the ENGINEER from the ENGINEER’s right to 
declare the Contractor in default of the contract for any of the reasons 
stipulated under “Contracts in Default.” 

 
E. All material and work covered by progress payments thereupon become 

the sole property of the City/District, but this provision shall not be 
construed as relieving the Contractor from sole responsibility for all 
materials and work upon which payments have been made or the 
restoration of any damaged work or as a waiver of the City/District’s right 
to require fulfillment of all of the contract terms. 
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F. Invoices to the City/District shall contain at least the following minimum 
information: 

 
1. Name, address and telephone number of company. 
2. Date of invoice. 
3. Dates of service covered by the invoice. 
4. Nature of services covered by the invoice. 
5. Invoice number unique to the invoice. 
6. Contract name and number. 
 
 

3.02 SUBSTITUTION OF SECURITIES 
 

A. Pursuant to Public Contract Code Section 22300 and upon Contractor’s 
request, the City/District will allow substitution of securities for 
performance retentions. Performance security under paragraph 3.01 if the 
Contractor deposits in escrow with the City Treasurer or with a state or 
federal chartered bank acceptable to the City as escrow agent, securities 
eligible for the investment of City/District funds under Government Code 
Section 16430 or bank or savings and loan certificates of deposit, upon 
the following terms and conditions: 

 
1. The Contractor shall bear the expense of the City/District and the 

escrow agent, either the City Treasurer or the bank, in connection 
with the escrow deposit made. 

 
3.03 FINAL PAYMENT AND RELEASE OF CLAIMS 

 
A. FINAL PAYMENT: 

 
 Upon completion of the work as determined by the ENGINEER, the City/District 
will process the final payment to the Contractor or as soon thereafter as practicable, the 
remaining amount due the Contractor, less all prior payments and advances whatsoever 
to or for the account of the Contractor for supplies, materials, services, damages, or 
otherwise deductible under the terms of the contract.  All prior estimates and payments 
including those relating to extra work shall be subject to correction by this payment, 
which throughout this contract is called the “Final Payment.” 
 

B. RELEASE OF CLAIMS: 
 
 Neither the final payment nor any part of the retained percentage shall become 
due until the Contractor shall have delivered to the City/District a complete release of all 
claims against the City/District arising under and by virtue of this contract and related to 
disputed amounts, including claims of subcontractors and suppliers of either materials 
or labor.  If disputed contract claims in stated amounts are unresolved 35 calendar days 
after filing of the Notice of Completion, a progress payment of undisputed amounts and 
retained funds will be made by the City/District upon receipt of a release specifically 
excluding the disputed contract claims.  Upon resolution of disputed claims, the 
Contractor shall execute a supplemental release and, upon delivery, the City/District will 
make final payment. 
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C. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE: 
 
 The acceptance of the final payment by the Contractor shall be and shall operate 
as a release to the City/District of all claims and of all liability to the Contractor for all 
things done or furnished in connection with the work and for every act and neglect of the 
City/District and others relating to or arising out of this work.  No payments, however, 
final or otherwise, shall operate to release the Contractor or the Contractor’s sureties 
from any obligation under this contract or the bonds for Payment and for Faithful 
Performance. 
 
 
 

* END OF DOCUMENT * 
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SECTION 01500 
 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
 
 
PART 1--GENERAL 
 
1.01 DESCRIPTION 
 

Work included:  Provide temporary construction facilities, utilities and controls 
needed for the work. 

 
 
PART 2--(NOT USED) 
 
 
PART 3--EXECUTION 
 
3.01 TEMPORARY UTILITIES 
 

A. The Contractor shall provide and pay for all necessary temporary water, 
telephones, fuel, power, and sanitary accommodations. 

 
B. The temporary facilities to be provided by the Contractor as described 

above shall conform to all requirements with regard to operation, safety, 
and fire hazards of state and local authorities and of underwriters. 

 
C. Site and facilities shall be returned to their original “as-found” condition or 

as otherwise specified, at the completion of the project. 
 
3.02 SOUND CONTROL 
 

A. Comply with all local sound control and noise level rules, regulations and 
ordinances, which apply to any work performed pursuant to the contract. 

 
B. Each internal combustion engine, used for any purpose on the job or 

related to the job, shall be equipped with a muffler of a type recommended 
by the manufacturer.  No internal combustion engine shall be operated on 
the project without said muffler. 

 
C. The maximum noise level shall be 85 dBA. 

 
3.03 DUST AND LITTER CONTROL 
 

A. Maintain dust control within the site and provide adequate measures to 
prevent a dust problem for neighbors. 
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B. All trucks shall be loaded in a manner which will prevent dropping of 
materials or debris on streets.  The loads shall be trimmed and all material 
shall be removed from shelf areas of vehicles to prevent spillage.  Take 
precautions when necessary to avoid creating dust and littering by 
watering the load after trimming. 

 
C. Keep the job site in a neat and sanitary condition during the progress of 

the work.  Dispose of refuse as often as directed or as may be necessary 
so that at no time shall there be any unsightly accumulation of rubbish. 

 
3.04 DRAINAGE 
 

 The Contractor shall be responsible for caring for the drainage on the 
entire work area and the disposal of such drainage from commencement 
of work until contract completion.  Special care shall be exercised to 
prevent erosion in disturbed earth areas and silt or eroded materials shall 
not be introduced into any storm drain system or water course. 

 
3.05 CONSTRUCTION WATER 
 

A. The Contractor shall provide and maintain all necessary equipment and 
facilities for conveying water to places where it will be used and for 
changing the pressure if required.  The Contractor shall plan and perform 
the work in a manner, which will minimize the use of water.   

 
B. The Contractor shall furnish, at his expense, all water required for the 

completion of the work.  Water is available to the Contractor at the nearest 
hydrant provided the Contractor has made arrangements to obtain a 
temporary water meter from the City.  The Contractor shall pay for all 
necessary rental and deposit fees required for temporary meter.  The 
temporary hydrant meter application is attached at the end of this section. 

 
3.06 SECURITY OF SITE 
 

A. Security of the site shall be the Contractor’s responsibility from 
commencement of work until completion of contract. 

 
B. The Contractor shall provide and maintain such fences, barricades, signs, 

and warning lights as may be required to provide safety against accidents. 
 
3.07  RIGHTS IN LAND AND IMPROVEMENTS 
 

A. Nothing in these specifications shall be construed as allowing the 
Contractor to make any arrangements with any person to permit 
occupancy or use of any land, structure, or building within the limits of the 
contract for any purpose whatsoever. 
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B. The Contractor shall not occupy City/District-owned property outside the 
right of way as shown on the plans unless he enters into a rental 
agreement with the City/District. 

 
 
3.08 FIELD OFFICE AND LAYDOWN AREAS 
 

 The Contractor shall procure additional space for laydown of materials, spoils and 
equipment at Contractor’s own expense.  Location of such additional space shall be 
subject to approval of the City/District. 
 
 
3.09  EXISTING UTILITIES LOCATION - U.S.A. 

 
The City of Foster City subscribes to the Underground Service Alert (U.S.A.) network, 
which is a clearinghouse for notifying all local utility agencies to mark the locations of 
underground systems in construction areas.  Prior to grading and excavation activities 
by the Contractor, they shall contact U.S.A. by calling 1-800-227-2600 with ample 
advance time to allow the utility companies to respond.  Contacting U.S.A. does not 
relieve the Contractor from their responsibility to determine location and depth of buried 
utilities, to protect such utilities, or to repair buried utilities damaged by their operations. 
 

 
* END OF SECTION *  
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CITY OF FOSTER CITY / ESTERO MUNICIPAL IMPROVEMENT DISTRICT 
TEMPORARY HYDRANT METER APPLICATION 

 
APPLICANT: _________________________________________DATE: __________________________ 
 
FIRM NAME: _________________________________________ PHONE: _______________________ 
 
ADDRESS: _______________________________________________________________________ 
 
____________________________________________________ ZIP: ________________________ 
 
CONTRACTOR’S LICENSE NO.: ___________________ CLASS __________  EXP: ______________ 
 
FOSTER CITY BUSINESS LICENSE NO.: ____________________________  EXP: ______________ 
 
JOB SITE: __________________________________________________________________________ 
 
METER CONNECTION LOCATION: _____________________________________________________ 
 
NOTE THAT THE METER MAY NOT BE RELOCATED WITHOUT WRITTEN PERMISSION FROM THE 
DISTRICT. 
 
PURPOSE OF SERVICE: ___________________________________________________________ 
 
____________________________________________________________________________________ 
 
Water usage will be monitored.  The meter must be returned to the Corporation Yard monthly to be 
checked and read.  Failure to return the meter for reading within one working day of the issuance date 
anniversary may result in the permit being voided and all deposits forfeited.  Charges will be deducted 
from the water deposit amount monthly.  Deposit must be renewed upon request.  Non-payment within 15 
days of any request for deposit renewal will result in the meter being pulled. 
 
 
Applicant’s Signature: _________________________________________________________________ 
 
Billing address if different from above: _____________________________________________________ 
       Valid when receipt stamped 
**************************************************************************************************************** 

 FOR CITY/DISTRICT USE ONLY 

 

PERMIT EXPIRATION DATE (12 months from today) _______________ 

PERMIT FEE:  Non-refundable $      60.00 - WC 

METER DEPOSIT:  Balance refundable.  Details on back. $  1,557.00 - MD 

WATER DEPOSIT:  Balance refundable.  Details on back. $  1,500.00 - WD 

TOTAL:  (to be paid with application) $  3,117.00 -  

 
 
Application Approved _________________________________________________ Date: _____________________ 

Public Works Staff 

Receipt No.: ________________  Received by: __________________________ Date: ______________________ 

Fee to SC S-23, Acct. 31-3470  Deposits to SC S-23, Acct. 31-2460  Monthly Charges to SC S-73, Acct. 31-3475 
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METER DEPOSIT REQUIRED:  $1557.00    Upon return of the hydrant meter in good condition, the contractor shall 
be entitled to refund of the following percentages of the meter deposit if returned within the following period from the 
issuance date of meter: 
 

1 month or less   90% 
3 months or less   85% 
6 months or less   80% 

  12 months or less   75% 
 
Meter must be returned or renewed at the end of 12 months.  Failure to do so will result in an additional reduction of 
deposit by 10% of the original amount per month or portion thereof.  Should the meter be found to be defective or 
damaged upon testing, the cost of repairs (labor and material) shall be subtracted from the deposit.  
 
+++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 
WATER DEPOSIT REQUIRED:  $1500.00    Meter charge of $245.70 per month shall be deducted from the water 
deposit each month.   In addition, the water usage charge is $2.66 per unit (a unit is 100 cubic feet or 748 gallons) 
and shall be deducted from the deposit at the time when the meter is returned.   
             
            Date out     Initials 
 
METER SIZE: 3”           _______   ________ METER NUMBER: ________________________________ 
 
Checked out by:  _____________________               Date Returned/Checked by: ____________________ 

 
Other Accessories        Charge as follows (if not returned) 
Meter Wrench  ________ ________    $60  _____________ ____________ 
Reducer, 2-1/2”x3/4”  ________ ________    $40  _____________ ____________ 
Reducer, 2-1/2”x1-1/2”  ________ ________    $35  _____________ ____________ 
Fire Hose, 6’ x 2-1/2”  ________ ________    $140 _____________ ____________ 
 
Received By  ___________________________            Date: _____________ 
+++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++++ 

 
DATE 

 
METER 

READING 

 
WATER 

QUANTITY 

 
COST @ 

$2.66/UNIT 

 
SERVICE 
CHARGE 

 
TOTAL 

CHARGES 

 
DEPOSIT 
BALANCE 

    $245.70/mo   

_______ __________ ___________ __________ ________ _________ $_________ 

_______ __________ ___________ __________ ________ _________ __________ 

_______ __________ ___________ __________ ________ _________ __________ 
 

City of Foster City  
       

Temporary Water Hydrant Rental Receipt 
     

Receipt No.: _________ Date:  ____________________  
 
                   
Received From: ________________________________________________________________________ 
     

  $3,117.00 
 

                THREE THOUSAND ONE HUNDRED SEVENTEEN DOLLARS                                                                                                            

 
Check No. ____________                                                BY: ______________________________________                                      
  

     

FINANCE:   REINVOICE FOR ORIGINAL DEPOSIT AMOUNT WHEN BALANCE REACHES 20% OF ORIGINAL AMOUNT.  
CC:     FINANCE, ENGINEERING & PW MAINTENANCE 

**END OF SECTION** 
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DOCUMENT 01570 
 

TRAFFIC CONTROL 
 

PUBLIC CONVENIENCE AND PEDESTRIAN TRAFFIC CONTROL 
 
 
Must comply with the traffic regulations requirements as specified in this section.  
Including but not limited to:  Submit a traffic control plan which conforms to the State of 
California "Manual of Traffic Controls for Construction and Maintenance Work Zones” 
and the Work Area Traffic Control (WATCH) Handbook.  Include lane closures, detours, 
and parking prohibitions.  
 

 Contractor shall be responsible to provide all traffic control measures necessary to 
divert sidewalk users safely around work areas.  This includes, but is not limited to, 
placing signage, barricades, cones, temporary walkways, etc. 

 
 The Contractor shall be responsible for adequate barricading of the work area and 

controlling of traffic in the vicinity of the project.  Access for local traffic must be 
maintained.  For work in street areas, at least fifteen calendar days prior to commencing 
work, the Contractor shall submit his schedule and traffic plan to the Engineer for 
approval.   
 
WEEKEND USAGE 
 

All significant phases of concrete work must be completed within the same 
(Monday to Friday) week as they are started.  Sections of Sidewalk, curb and 
gutter, and curb ramps must be completed and ready for use during the 
weekend.  An exception may be the installation of the detectable warning surface 
mats for curb ramps, which can be installed when the concrete has cured 
sufficiently to accept the mat in accordance with the manufacturer’s 
specifications.  Provisions for alternative walkway would be required.   

 
LANE CLOSURES AND DETOURS 
 

No more than one-half (½) of the roadway shall be closed to traffic at any time, 
and traffic in both directions shall be maintained at all times.  Open excavations 
and trenches shall be adequately covered when no work is being performed. 
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WORKING HOURS - MAJOR STREETS 
 

All work within the right-of-way of freeway ramps and major streets including the 
adjoining intersections shall be limited to the hours of 9:00AM to 4:00PM  Major 
streets are listed as follows: 
 
1. Foster City Boulevard 6. Beach Park Boulevard 
2. East Hillsdale Boulevard 7. Metro Center Boulevard 
3. East Third Avenue 8. Triton Drive 
4. Edgewater Boulevard 9. Vintage Park Drive 
5. Shell Boulevard 10. Chess Drive 

 
NO PARKING SIGNS 
 

No Parking signs shall be posted a minimum of 72 hours in advance of the 
parking restriction.  The date and time of parking restrictions shall be clearly 
posted on No Parking signs. 
 

JOB CONDITIONS 
 

The following general job conditions apply to the project: 
 

1. Provide access to all residences whenever possible throughout the duration of 
the project.  Notify property owners 24 hours in advance of work that will interrupt 
use of driveways or other frontage improvements. 

 
2. Orange traffic cones and barricades as appropriate shall be used to mark traffic 

lanes whenever vehicles are restricted from using the normal traffic lanes on a 
street. 

 
3. Street parking may be restricted as necessary to facilitate construction activity.  

Notify property owners of parking restrictions 48 hours in advance. 
 

4. Lighted arrow boards shall be used for all lane closures on boulevards and other 
locations when appropriate. 
 

TRAFFIC CONTROL DEVICES 
 

1. Traffic signs, flashing lights, lighted arrow boards, barricades and other traffic 
safety devices used to control traffic shall conform to the requirements of Section 
12, "Construction Area Traffic Control Devices," and Section 7, "Legal Relations 
and Responsibility," of the CalTrans Standard Specifications.  Flashers shall be 
provided on each barricade.  (Section 360, California Vehicle Code, defines 
highway to include streets.) 
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2. Warning signs used for nighttime conditions shall be reflectorized or illuminated.  
"Reflectorized signs" shall have a reflectorized background and shall conform to 
the current State of California Department of Transportation specification for 
reflective sheeting on highway signs. 
 

GENERAL 
 

1. Except where public roads have been approved for closure, traffic shall be 
permitted to pass through designated traffic lanes with as little inconvenience and 
delay as possible. 

 
2. Convenient access to driveways and buildings in the vicinity of work shall be 

maintained as much as possible.  Temporary approaches to, and crossing of, 
intersecting traffic lanes shall be provided and kept in good condition. 

 
3. When leaving a work area and entering a roadway carrying public traffic, the 

Contractor's equipment, whether empty or loaded, shall in all cases yield to 
public traffic. 

 
 

 

* END OF DOCUMENT * 
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TECHNICAL REQUIREMENTS 
 
 



   

Q:\PubWorks\PROJECTS\Sidewalks\RFP\060214MM_Sidewalk Repair & Replacement - 
RFP.docxQ:\PubWorks\PROJECTS\Sidewalks\RFP\060214MM_Sidewalk Repair & Replacement - RFP.docx 

 
 
 
 
 
 
 
 

THIS PAGE INTENTIONALLY LEFT BLANK 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   

 Q:\PubWorks\PROJECTS\Sidewalks\RFP\060214MM_Sidewalk Repair & Replacement - RFP.docx 
       Division 2-1    

DIVISION 2 
 

TECHNICAL REQUIREMENTS 
 

CONSTRUCTION METHODS 
 

 
5-1     SAWCUTTING 
 
Existing concrete and asphalt concrete to be removed shall be saw-cut with a power 
driven saw at the first scoring line.  Remove only complete squares of concrete.  The 
Contractor shall remove the saw cut slurry with a vacuum immediately following the 
cutting process.   
 
Full compensation for saw-cutting, shall be included in the various prices proposed for 
related work and no additional compensation will be allowed therefor. 
 
 
5-2     REMOVE CONCRETE  
 
All concrete shall be removed to an expansion joint or saw-cut at score-line or as 
determined by the Engineer.  Concrete shall be removed in such a manner as to leave 
an even edge without spalling, breaks or chips on the remaining concrete.  Concrete 
removal shall include removal of all root, vegetation, debris and loose soil.   
 
Full compensation for concrete removal, including removal of all root, vegetation, debris 
and loose soil, shall be included in the various prices proposed for related work and no 
additional compensation will be allowed therefor. 
 
 
5-3     REMOVE ASPHALT CONCRETE 
 
A two-foot wide strip of asphalt along the work area identified shall be removed.  All 
asphalt concrete shall be removed to a saw-cut score-line or as determined by the 
Engineer.  Where removal of asphalt concrete is required, a straight neat cut with a 
power driven saw shall be made before removing asphalt concrete.  Asphalt concrete 
removal shall include removal of all root, vegetation, debris and loose soil.   
 
Full compensation for asphalt concrete removal, including removal of all root, 
vegetation, debris and loose soil, shall be included in the various prices proposed for 
related work and no additional compensation will be allowed therefor. 
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5-4 TREE ROOT REMOVAL / ROOT PRUINING 
 
Root pruning shall be performed to minimize impact and injury to tree root systems 
during the project.  Roots shall be cut cleanly using a handsaw, or hand shears.  Roots 
shall be cut cleanly prior to use of the backhoe or other excavator to remove material 
from the site.  At no time is the backhoe or other excavator to be used to remove roots.  
After proper pruning, cover exposed roots within thirty (30) minutes to minimize 
desiccation.   

 
Tree roots shall be cut and removed to a maximum depth of twelve (12) inches below 
level finished grade of the aggregate base and backfilled with eight (8) inches clean 
native backfill material and four (4) inches of Class 2 aggregate base.  Wet and 
compact the aggregate base and the top six (6) inches of native subbase to 95% 
relative compaction. 
 
If tree removal is required, appropriate tree removal permits must be secured prior to 
beginning work. 
 
Full compensation for doing all work required for tree root removal, including furnishing 
all labor, materials, equipment, and incidentals necessary to complete the work and as 
directed by the Engineer, shall be included in the prices proposed for “Square Foot of 
Sidewalk”, or “Linear Foot of Curb and Gutter”, or “Square Foot of Driveway” or “Per 
Curb Ramp” or “Square Foot of Asphalt Concrete Repair/Dig-outs” and no additional 
compensation will be allowed therefor.   
 
 
5-5 DISPOSAL OF EXCAVATED MATERIAL 

 
Contractor shall properly dispose of all excavated material outside of the City limits to a 
waste site secured by the Contractor and shall be disposed of in such a manner as to 
meet all requirements of State, County, and municipal regulations regarding health, 
safety and public welfare.  Do not allow demolished materials to accumulate on site.  No 
overnight storage of material will be allowed.    
 
Full compensation for disposal of excavated material, including disposal of concrete, 
asphalt concrete, roots, vegetation, debris and loose soil, shall be included in the 
various prices proposed for related work and no additional compensation will be allowed 
therefor. 
 
 
5-6 PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS  
 
Contractor shall be responsible for all damage to existing improvements resulting from 
his operations.  Contractor shall repair at his expense all damage to existing 
improvements resulting from his operations including: 

1. The repair and replacement of minor irrigation systems damaged as part of the 
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project;  
2. The repair and replacement of landscaping damaged or removed as part of 

project;  
3. Water and gas services damaged by the Contractor’s operations. 

 
If a water service in the sidewalk section needs to be lowered it will be done by the City 
of Foster City Water Department.   Contractor will not be responsible to replace any pull 
boxes etc. that were broken prior to start of work. 
 
 
5-7  ROOT BARRIER 
 
Root barrier shall be installed behind all new and existing sidewalks.  The root barrier 
shall be high-density polyethylene 0.080 inches thick, 18 inches in height.  Contractor 
shall excavate up to a 4-inch wide trench adjacent to the landscaping to a depth of 2-ft.  
The Contractor shall remove all roots within the trench.  The root barrier is at grade.  
The root deflectors shall face away from the path.  Any landscaping and irrigation 
affected by construction shall be replaced. 
 
Root barrier shall be measured and paid for on a linear foot basis.  The unit price paid 
per linear foot of root barrier shall include full compensation for site preparation and site 
clean-up, trench excavation, root pruning, backfilling, and restoration of any damages 
including furnishing all labor, materials, tools, equipment and incidentals necessary to 
do all the work involved thereof and as directed by the Engineer, complete, in place, 
and accepted, and no additional compensation will be allowed therefore. 
 
 
5-8     AGGREGATE BASE 

  
 Aggregate base shall be Class 2 (1/2-inch max) AB compacted to 95% relative 

compaction.  Aggregate base shall conform to specified thickness and compaction.  
Sidewalk base, curb ramp base, and residential driveway base shall be 4-inch thick 
Class 2.  Curb and Gutter base and commercial driveway base shall be 6-inch thick 
Class 2.   
 
Aggregate base shall be produced from commercial quality aggregates consisting of 
broken stone; crushed gravel, natural, clean, rough-surfaced gravel and sand; or a 
combination thereof.  Spreading and compacting shall be performed by methods that 
will produce a uniform base, firmly compacted, and free from pockets of coarse or fine 
material. 
 
Full compensation for doing all work required for placement of aggregate base, 
including furnishing all labor, materials, equipment and incidentals necessary to 
complete the work and as directed by the Engineer, shall be included in the prices 
proposed for “Square Foot of Sidewalk”, or “Linear Foot of Curb and Gutter”, or “Square 
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Foot of Driveway or “per Curb Ramp," or “Square Foot of Asphalt Concrete Repair/Dig-
outs” and no additional compensation will be allowed therefor. 
 
 
5-9     CONCRETE SIDEWALK 

 
 Concrete sidewalk shall conform to Section 90 of the State Specifications for materials, 

mixing and placement and to City Standard Details.  Use Portland Cement:  ASTM C 
150, Type 1, Class A (6 Sack) with one pint of lampblack per cubic yard of concrete.  
Sidewalk shall be 4 inches minimum with broom-finished surface.   
 
Expansion joints shall be installed at intervals not exceeding 20 feet; and deep score or 
cold joint shall be installed at 10 foot intervals.  Sidewalk score lines shall be located at 
2.5 foot intervals.  Where new pour abuts existing concrete, 8-inch long, No. 4 steel 
rebar shall be installed 4-inches into existing concrete as shown in City Standard 
Details.   
 
The area behind the sidewalk shall be backfilled with select clean native soil (no rocks, 
free of organic matter and deleterious material) to finish grade on both sides of the new 
sidewalk or to the back of the curb after the forms are removed.   
 
To minimize inconvenience to traffic and the public in general, the Contractor shall 
schedule the concrete placement to be no more than seven (7) calendar days behind 
the removal operation.  Safe and adequate pedestrian and vehicular movement at and 
around all construction sites shall be provided and maintained at all times.  Approved 
barriers and signs (traffic flagging personnel, if necessary), shall be furnished and 
utilized by the Contractor to ensure public safety at all times.  All work mentioned above 
shall be included in the unit price for this proposal item.   
 
Concrete sidewalk shall be measured and paid for on a square foot basis.  The unit 
price paid per square foot of sidewalk shall include full compensation for mobilization, 
site preparation and site clean-up, installation of concrete sidewalk, removal and 
disposal of existing sidewalk, excavation and grading, root pruning, backfilling, 
compaction, addition of lamp black paint, pedestrian and traffic control, and restoration 
of any damages including furnishing all labor, materials, tools, equipment and 
incidentals necessary to do all the work involved thereof and as directed by the 
Engineer, complete, in place, and accepted, and no additional compensation will be 
allowed therefore. 
 
 
5-10   CONCRETE CURB AND GUTTER  
 
Concrete curb and gutter shall conform to Section 90 of the State Specifications for 
materials, mixing and placement and to City Standard Details.  Use Portland Cement:  
ASTM C 150, Type 1, Class A (6 Sack) with one pint of lampblack per cubic yard of 
concrete.  Use one standard brand throughout all work.  Curb and gutter shall be 6 
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inches thick with broom-finished surface.  Curb and gutter shall be poured separately 
from the sidewalk.   
 
Expansion joints shall be installed at intervals not exceeding 20 feet.  The expansion 
joints shall be installed vertically and shall extend to the full depth and width of the curb 
and gutter, or as directed by the Engineer.  Where new pour abuts existing concrete, 8-
inch long, No. 4 steel rebar shall be installed 4-inches into existing concrete as shown in 
City Standard Details.  Excess filler material shall be trimmed-off in a neat and skillful 
manner.  Deep score-lines shall be installed at 10 foot intervals. 
 
Concrete Curb and Gutter shall be measured and paid for on a linear foot basis.  The 
unit price paid per linear foot of concrete curb and gutter shall include full compensation 
for mobilization, site preparation and site clean-up, installation of concrete curb and 
gutter, removal and disposal of existing curb and gutter, excavation and grading, root 
pruning, backfilling, compaction, addition of lamp black paint, two (2) foot wide asphalt 
concrete conform, pedestrian and traffic control, and restoration of any damages 
including furnishing all labor, materials, tools, equipment and incidentals necessary to 
do all the work involved thereof and as directed by the Engineer, complete, in place, 
and accepted, and no additional compensation will be allowed therefore. 
 
 
5-11 EXPANSION JOINTS 
 
Expansion joints shall be filled with ½-inch thick pre-molded joint filler shaped to fit the 
concrete that is being placed. Joint fillers shall extend the full width and depth of 
expansion joint, flush with finished concrete surface.  Expansion joints shall be located 
at intervals of 20 feet and at the end of curb returns.  Deep score lines shall be located 
at intervals of 10 feet.   
 
Full compensation for installation of expansion joints, shall be included in the various 
prices proposed for related work and no additional compensation will be allowed 
therefor. 
 
 
5-12 REINFORCING BARS / DOWELS 
 
Eight (8) inch No. 4 steel rebar shall be installed at locations as shown in the City 
Standard Details and as directed by the Engineer.  Reinforcing bars and tie bars shall 
be ASTM A 615, Grade 60, deformed.  Where a new pour abuts existing concrete, rebar 
shall be installed 4-inches into existing concrete.   
 
Full compensation for installation of rebar, shall be included in the various prices 
proposed for related work and no additional compensation will be allowed therefor. 
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5-13   COMMERCIAL CONCRETE DRIVEWAY 
 
Commercial concrete driveway shall conform to City Standard Details.  Use Portland 
Cement:  ASTM C 150, Type 1, Class A (6 Sack) with one pint of lampblack per cubic 
yard of concrete.  Welded wire mesh 4” x 4” shall be installed over entire driveway area.  
Driveway shall be 6 inches thick with broom-finished surface.  Driveway base shall be 6-
inch thick Class 2 (1/2-inch max) AB compacted to 95% relative compaction.   
 
Commercial concrete driveway shall be measured and paid for on a square foot basis.  
The unit price paid per square foot of concrete driveway shall include full compensation 
for mobilization, site preparation and site clean-up, installation of concrete driveway with 
welded wire mesh, removal and disposal of existing driveway, excavation and grading, 
root pruning, backfilling, compaction, addition of lamp black paint, two (2) foot wide 
asphalt concrete conform, pedestrian and traffic control, and restoration of any 
damages including furnishing all labor, materials, tools, equipment and incidentals 
necessary to do all the work involved thereof and as directed by the Engineer, 
complete, in place, and accepted, and no additional compensation will be allowed 
therefore. 
 
5-14   RESIDENTIAL CONCRETE DRIVEWAY 
 
Use Portland Cement:  ASTM C 150, Type 1, Class A (6 Sack) with one pint of 
lampblack per cubic yard of concrete.  Driveway shall be 4 inches thick with broom-
finished surface.  Driveway base shall be 4-inch thick Class 2 (1/2-inch max) AB 
compacted to 95% relative compaction.   
 
Residential concrete driveway shall be measured and paid for on a square foot basis.  
The unit price paid per square foot of concrete driveway shall include full compensation 
for mobilization, site preparation and site clean-up, installation of concrete driveway, 
removal and disposal of existing driveway, excavation and grading, root pruning, 
backfilling, compaction, addition of lamp black paint, two (2) foot wide asphalt concrete 
conform, pedestrian and traffic control, and restoration of any damages including 
furnishing all labor, materials, tools, equipment and incidentals necessary to do all the 
work involved thereof and as directed by the Engineer, complete, in place, and 
accepted, and no additional compensation will be allowed therefore. 
 
 
5-15 CONCRETE CURB RAMPS 
 
Concrete curb ramps shall conform to Sheets ST-010, ST-011, ST-012, ST-013, ST-
014, ST-015 of the City Standard Details.  Use Portland Cement:  ASTM C 150, Type 1, 
Class A (6 Sack) with one pint of lampblack per cubic yard of concrete.  Curb ramps 
shall be with broom-finished surface.  Curb ramp base shall be 4-inch thick Class 2 (1/2-
inch max) AB compacted to 95% relative compaction.   
 



   

 Q:\PubWorks\PROJECTS\Sidewalks\RFP\060214MM_Sidewalk Repair & Replacement - RFP.docx 
       Division 2-7    

Any existing pull boxes, valve boxes etc. shall be aligned and leveled in the demolished 
area to be flush and level with finished surface of new ramp.  Curb ramps shall have a 
safety yellow polyurethane tactile mat extending the full width of the ramp.  The edge of 
the detectable warning surface nearest the street shall be between 6 inches and 8 
inches from the gutter flow-line and shall extend three feet towards the back of the 
ramp.  The surface shall be raised truncated domes with a 0.65-inch minimum base-to-
base spacing, 1.6-inch minimum center-to-center spacing, and 2.4-inch maximum 
center-to-center spacing.  The top diameter of the truncated dome shall be between 
50% and 65% of the base diameter, which shall be between 0.9 inch and 1.4 inches.  
The mat shall be mechanically fastened and adhered to the underlying substrate 
according to the manufacturer’s instructions.   
 
Concrete curb ramps shall be measured and paid for on a per each basis.  The unit 
price paid per curb ramp shall include full compensation for mobilization, site 
preparation and site clean-up, installation of curb ramp, removal and disposal of existing 
curb ramp, excavation and grading, root pruning, backfilling, compaction, addition of 
lamp black paint, two (2) foot wide asphalt concrete conform, proof-rolling, forms, joints, 
concrete placement, concrete finishing, detectable warning surface mats, concrete 
protection and curing, pedestrian and traffic control, and restoration of any damages 
including furnishing all labor, materials, tools, equipment and incidentals necessary to 
do all the work involved thereof and as directed by the Engineer, complete, in place, 
and accepted, and no additional compensation will be allowed therefore. 
 
5-16   ASPHALT CONCRETE  
 
Asphalt concrete shall be C2-AR-4000 (1/2” max) in accordance with the applicable 
portions of Section 39 and Section 92 of the State Specifications.  At a minimum, shall 
match existing thickness of adjacent pavement.   
 
Includes replacement of a two-foot wide strip of asphalt adjacent to the areas of curb 
and gutter curb ramps, and driveways, identified for replacement. 

 
 A 6” depth of existing section shall be neatly saw-cut and removed.  Remove all roots 

up to a maximum depth of twelve (12) inches below level finished grade.  The 
underlying material to remain in place shall be re-compacted to 95%.  The Contractor 
shall top off with new base material and compact the top foot to 95% relative 
compaction.  Installed base material shall be Class 2 (1/2” max) AB.   

 
 After approval of compaction of the base material and prior to placing new asphalt 

concrete, Contractor shall prime all horizontal and vertical surfaces with a tack coat of 
liquid asphalt binder.  Care shall be taken to avoid tracking binder material onto existing 
pavement surfaces beyond the limits of construction.   
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         Asphalt concrete will be installed in two separate lifts no greater than 3 inches in 
thickness (compacted).  Fill the 6” depth of asphalt concrete repair to match level of 
adjacent pavement.  The finished edges will be tack coated with liquid asphalt and 
sanded. 
 
Full compensation for installation of two (2) foot asphalt concrete conform adjacent to 
newly installed curb and gutter, driveway or curb ramps shall be included in the price 
proposed for “Linear Foot of Concrete Curb and Gutter” or “Square Foot Driveway” or 
“per Curb Ramp” and no additional compensation will be allowed therefor. 

 
 
 5-17 TACK COAT 
 
 Before replacing asphalt concrete, an asphalt-emulsion paint binder (tack coat) shall be 

applied to all horizontal and vertical surfaces of existing pavement and to all vertical 
surfaces of curbs, gutters and construction joints in accordance with the applicable 
portions of Section 39 of the State Specifications. 
 
Full compensation for application of tack coat, shall be included in the various prices 
proposed for related work and no additional compensation will be allowed therefor. 
 
 
5-18   MINOR CONCRETE REPAIR / CATCH BASINS 
 
This involves the removal, disposal and replacement of existing pre-cast catch basin lid, 
adjustment of catch basin to grade, in addition to concrete repair of flags directly 
adjacent to catch basin.  The top of the catch basin shall be accurately brought flush 
with the surface of the surrounding adjacent sidewalk.  Pre-cast catch basin lid shall be 
Christy or approved equal of the type and dimensions shown on the Standard Details.    
 
Where a new pour abuts existing concrete, two (2) eight (8) inch No. 4 steel rebar shall 
be installed 4-inches into existing concrete.   
 
Reinforced curb inlet lids shall be measured and paid for on a per each basis.  The unit 
price paid per each curb inlet, shall include the cost of pre-cast concrete sections and 
doing all work required and furnishing all labor, materials, equipment and incidentals 
necessary to complete the work and as directed by the Engineer and no additional 
compensation will be allowed therefor.  
 
 
5-19  MEDIAN REMOVAL AND REPLACEMENT 
 
This involves the removal, disposal, and relocation of two (2) medians.  A minimum of 6-
7 feet of the existing median section shall be neatly saw-cut and removed. (see 
Attachment 15 for specific dimensions).   Utility box shall be lowered to grade.  Utility 
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box lid shall be replaced with an approved traffic rated lid.  Bollard shall be repositioned 
at end of new median nose.    
 
Concrete shall conform to Section 90 of the State Specifications for materials, mixing 
and placement.  Use Portland Cement:  ASTM C 150, Type 1, Class A (6 Sack) with 
one pint of lampblack per cubic yard of concrete.  Curb shall be approximately 8 inches 
thick and match the level of the adjacent median with broom-finished surface.   
 
Concrete medians shall be measured and paid for curb and gutter.  The lump sum price 
paid shall include the cost of mobilization, site preparation and site clean-up, removal 
and disposal of existing concrete, installation of concrete median, addition of lamp black 
paint, excavation and grading, lowering of utility box to grade, installation of traffic rated 
lids, backfilling, compaction, furnishing and placing asphalt concrete, pedestrian and 
traffic control, and restoration of any damages including doing all work required and 
furnishing all labor, materials, equipment and incidentals necessary to complete the 
work and as directed by the Engineer and no additional compensation will be allowed 
therefor.  
 
 

 5-20  FINISHES 
 
 Finish surfaces to true planes within a tolerance of ¼-inch in 10 feet as determined by a 

10-foot long straightedge placed anywhere on the surface in any direction.  Cut down 
high spots and fill low spots.  Re-float surface to a uniform granular texture.  Finish with 
a medium to fine textured broom finish perpendicular to line of traffic to provide a 
uniform fine line texture finish.  Restore appearance, quality, and condition of finished 
surfacing to match adjacent work, and eliminate evidence of restoration to the greatest 
extent possible. 
 
 

 5-21 DRAINAGE 
  
 Provide a smooth transition between existing adjacent grades and new grades.  Flow 

line of gutter shall conform to current drainage flow to prevent pooling and eliminate low 
spots.   
 
 
 
 
5-22  DEBRIS AT STORM DRAINS 
 
Contractor shall take all measures to prevent dirt, debris and obstructions of any kind 
from entering storm lines, catch basins and appurtenant drainage structures.  If debris 
infiltrates, Contractor shall be responsible for removal of all debris that enters the storm 
drain system from construction activity.  
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5-23 DUST CONTROL  
 
No separate payment will be made for any work performed or material used to control 
dust resulting from the Contractor's performance of the work, or by public traffic, either 
inside or outside of the right-of-way.  Full compensation for all such dust control shall be 
considered as included in the prices paid for the various items of work and no additional 
compensation will be allowed therefor. 
 
5-24 CONCRETE GRINDING/CUTTING 
 
Grinding shall be performed so that the sidewalk surface has almost the same texture 
adjacent to either side of the joint or crack.  The finished grind shall have a non-slip 
surface.  Grinds shall be performed on sidewalk displacements of a maximum of 1.5 
inches high.  Grind width shall be a minimum of 8-12” wide to comply with ADA 
standards.  There shall be no stray grinding marks.  Adjacent concrete shall remain 
without scars or damage.   
 
Concrete grinding/cutting shall be measured and paid for on a linear foot basis.  The 
unit price paid per linear foot of grinding shall include full compensation for site 
preparation and site clean-up, and restoration of any damages including furnishing all 
labor, materials, tools, equipment and incidentals necessary to do all the work involved 
thereof and as directed by the Engineer, complete, in place, and accepted, and no 
additional compensation will be allowed therefore. 
 

 
 
 

* END OF SECTION * 
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DIVISION 2 
 

STANDARD DETAILS AND ATTACHMENTS 

 
STANDARD DETAILS 
 
The following City Standard Details are part of these Special Provisions: 
 
 
 Attachment 1 - Sidewalk Installation   (Detail  ST-001) 
 

Attachment 2 - Sidewalk Replacement   (Detail ST-002) 
 
 Attachment 3 - Curb and Gutter Replacement  (Detail ST-009) 
 
 Attachment 4 - Root Barrier     (See Sidewalk Installation) 
 
 Attachment 5 - Curb Inlet – Type 1     
 
 Attachment 6 - Asphalt Concrete Repair    
 

Attachment 7 - Commercial Driveway  (Detail ST-025) 
 
 Attachment 8 - Curb ramp – Type 1    (Detail ST-010) 
 
 Attachment 9 - Curb ramp – Type 2    (Detail ST-011) 
 
 Attachment 10 - Curb ramp – Type 3     (Detail ST-012) 
 
 Attachment 11 - Curb ramp – Type 4     (Detail ST-013) 
 

Attachment 12 - Curb ramp – Type 5     (Detail ST-014) 
 

Attachment 13 - Curb ramp – Type 6     (Detail ST-015) 
 
 
 
 

* END OF SECTION * 




























